Office of the Burdwan Municipality

G.T. Road, Burdwan, West Bengal, India — 713101
Phone: +91 0342 2662518 / 2664121 / 2662777 | Fax: +91 0342 2560717
Email: info@burdwanmunicipality.gov.in | Website: www. burdwanmunicipality.gov.in

Memo No. 596/E/XII-4 Dated: 13/09/2019

NOTICE INVITING ELECTRONIC TENDER No. 2
Tender Ref: No. WBMAD/BM/CIVIL/2/19-20

The Executive Officer, Burdwan Municipality, invites e-Tender (electronic tender process), to

obtain a Sealed percentage rate tender, for the under mentioned works, are invited from suitable bonafide
contractors for the work as per list published with this notice. The intending tenderer if found himself eligible
to participate in the tender should download the detail Tender Notice along with tender document from “‘e-
procurement/municipality” link under http://wbtender.gov.in website. The cost of Tender document and the
EMD as specified in this NIeB shall be paid by online internet bank transfer or NEFT or RTGS (as per GO
No. 3975-F(Y) dt. 28.07.2016 of Finance Deptt., Govt. Of West Bengal).

Every such Transfer shall be done on or after the date of publish of NIeB. Any Bid without such Transfer
of EM (Except exemption as per G.O.) shall be treated as informal and shall be automatically cancelled.
Online transfer of Earnest Money receipt have to be uploaded as Statutory document.(Scanned copy).

The tenderer will have to submit their bid on-line in two cover/folder system containing prequalification
document (Technical Bid) in one and Financial Bid in another. The list of important dates is also given in

Table-I of this Notice and Standard Bidding Document (SBD).
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The detailed tender notice along with Tender Documents and other forms is available at e-tender/municipality”
link under http://wbtender.gov.in website.

Cost
S1 Amount Earnest CT(:ltd(;f of
N Name of Work put to . Agre Credential
0 Money in Rs. r
tender Papers | €M
(Rs) P nt
in/c (Rs.)
docum )
L. Repairing & Improvement of Bituminous
Road From Lakshmipur Bus Stand To Raj X
College and Subrata Sriti Sanga to Rasikpur o
Childern Park & Panjabi Para more to 1340384.08 26808.00 411288/_
G.T.Road House Ward No-1,2,3 WITH IN
BURDWAN MUNICIPALITY
Memo No. 596/E/XII-4 Dated: 13/09/2019

Copy Forwarded for information and for favour of wide circulation to:

1. The Superintending Engineer West Circle, M. E Dte, Burdwan.

2. CA to TheAdministrator,Burdwan Municipality & SDO(SADAR) North for his
perusal to authority

The Executive Engineer, MED, Burdwan Division, Burdwan.

4, Secretary,Burdwan Municipality

w

Executive Officer,
Burdwan Municipality.
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TABLE -1

6. DATE, SCHEDULE & DESCRIPTION OF WORK:-

A. a)

Name of the work

As per.

b)

Eligible for submission
of Tender

¢ Tenderers should have Valid PAN no.,
Professional Tax Clearance
Certificate.

e Should have sufficient experience of at least 40 %
for the similar nature of works.

* Should be bonafide and financially sound
contractors

Name & Address of the Engineer-in-
Charge

: |[Executive Engineer, Burdwan Division, Municipal

Engineering Directorate.

Price per copy of the set of Tender
documents

: |Rs. Nil

Documents require to be submitted

Valid PAN No., GST Reistration Certificate &
Professional Tax Certificate . Certificate together
with up-to-date Income Tax return.

Previous Experience Certificate for similar nature of

works.

Earnest money:-

The requisite Earnest Money (As stated earlier) Deposit
shall accompany with Bid Proposal, as specified in this NIeB
shall be paid by online internet bank transfer or NEFT or
RTGS (as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance
Deptt., Govt. Of West Bengal).

Every such Transfer shall be done on or after the date of
publish of NleB. Any Bid without such Transfer of EM
(Except exemption as per G.O.) shall be treated as informal
and shall be automatically cancelled. Online transfer of
Earnest Money receipt have to be uploaded as Statutory
document.(Scanned copy).

. Refer instruction in this regard as stated earlier.

8)

Time of completion of work

90 Days from the date of agreement.




B:- Date and Time Schedule as follows :
i) Date of uploading of e-NIT, and Tender 16.09.2019 at 3:30 P.M
Documents online (Publishing Date)
ii) Document downloaded / sale start date (on 16.09.2019 at 4:30 P.M
line)
iii) Tender submission start date (on line) 16.09.2019 at 5:00 P.M
iv) Tender submission closing date (on line) 30.09.2019 at 06:00 P.M
V) Tender opening date for Technical 03.10.2019 at 11:00 A.M
proposals (on line)
vi) Date of uploading list for Technically To be Notified Later on.
Qualified Tenders (on line)
vii) Date and place for opening of Financial To be notified during uploading of Technical
proposals (on line) Evaluation Sheet of Bidders
viii) Authority who recommend the Tender will be checked for Pre-Qualification as
Prequalification of Tenderer. per requirement mentioned in the earlier table by
the Superintending Engineer, West Circle,
Municipal Engineering Directorate.
ix) Work order issuing authority The Executive Officer, Burdwan
Municipality, Burdwan.
X) Authority for making payment to the The Executive Officer, Burdwan

contractor.

Municipality, Burdwan.
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NOTE :-

1. In case of Bundh/strike /holiday etc. falls on the schedule dates as mentioned
above, the same will be treated next working day of the fixed dates and time as
scheduled above only for Sl. No. B) v) to viii) of Table-1.

2. Scrutiny of technical proposal and recommendation thereafter and processing of
Comparative Statement for acceptance etc. will be made by Municipal Engineering Directorate,
Govt. of West Bengal under the Deptt. of Municipal affairs. Comparative Statement may be
forwarded to the appropriate authority depending on the value of the work as applicable as per
existing norms and guidelines of similar nature of works like under IHSDP programme.

7. Submission of Tender :
7.1 General process of submission

Tenders are to be submitted online through the website, in two folders, at a time for each
work, one is for Technical Proposal and the other is Financial Proposal, before the

prescribed date and time mentioned in Table-1.

Using the Digital Signature Certificate (DSC), the documents are to be Uploaded
virus scanned and digitally signed. The documents will get encrypted (transformed
into non-readable formats).

a. Statutory Technical folder containing,

i)Application in letter headed pad duly signed in. Letter head should contain full address,

telephone no. mobile no. & FAX, e-mail.

ii)Scanned copy of online transfer of Earnest Money Deposit (EMD) as prescribed in the NIT
against each serial of work if applicable, against in favour of the Executive Officer,

Burdwan Municipality.
iii) Notice Inviting e-Tender. iv) BOQ
Price Schedule

Note:
i. Only downloaded copies of the documents are to be uploaded, virus

scanned and digitally signed by the contractor.

ii. If any contractor is exempted from payment of EMD, copy of

relevant Government Order needs to be furnished.
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iii. Tenders will be summarily rejected if any item in the statutory

cover is missing.

iv. Necessary deduction i.e. G.S.T, LT. CESS etc. will be made as per

relevant Govt. order.

b. Non-Statutory Technical cover containing,
i. Up to date Professional Tax (PT) Clearance receipts, PAN
Card & Income Tax Return receipts valid up to the date of
opening of the tenders. Valid application for such clearance
addressed to the competent authority may also be considered,
if necessary.
ii. GST Registration Certificate.

iii. Previous Experience Certificate

THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS SHOULD
BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the —My Documents list and then
click the tab —Submit Non Submit Non Statutory Documents to send the selected documents
to Non-Statutory folder. Next, click the tab —Click to Encrypt and upload and then click the
—Technical Folder to upload the Technical Document

SL Sub Category .
No. Category Name Description Details

1. GST Registration Certificate
A. | CERTIFICATES CERTIFICATES

2. PAN Card
(ALL CERTIFICATE
SHOULD BE UP TO |3.P Tax (CHALLN)
DATE)
4. Income Tax Return receipts

5. Pre Qualification Application
(Form I)
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1. Proprietorship Firm (Trade
COMPANY COMPANY DETAILS | License)

DETAILS
2. Partnership Firm (Partnership
Deed, Trade License)

3. LTD. Company (Registration
Certificate, Trade License)

4. Co-Operative Society (Society
Registration = Certificate)  Bye
Laws, up to date Audited Balance
Sheet.

5. Power of Attorney (Registered)

1. Completion Certificate for
CREDENTIAL Credential Similar Nature of Work Done
supported by Work order and
Payment Certificate.

9.  Financial Proposal
i) Financial proposal should contain the following documents in one folder i.e.
Bill of quantities - (BOQ) the tenderer is to quote the rate (for individual item

separately) online.

1) Only downloaded copies of the above documents are to be uploaded virus

scanned & digitally signed by the contractor.

10. Penalty for suppression / distortion of facts :

If any tenderer fails to produce the original hard copies of the documents uploaded or
any other documents on demand of the Tender Inviting Authority within a specified
time frame or if any deviation is detected in the hard copies from the uploaded soft
copies or if there is any suppression, the tenderer will be suspended from participating
in the tenders on e-Tender platform for a period of 3 (Three) years. In addition, his
user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides,
the Executive Officer, Burdwan Municipality may take appropriate legal action
against such defaulting Tenderer. The authority may ask to show hard copies of
all certificates, company details, partnership deeds etc. etc. as uploaded by the
Tenderer and allied papers in connection with this tender as and when necessary
for verification purpose as per convenience of the authority during processing of this

tender.
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11. Rejection of Tender
The employer (Tender accepting authority) receives the right to accept or reject
any Tender and to cancel the quotation process and reject all quotations at any
time prior to the award of contract without thereby incurring any liability to the
affected Tenderer or any obligation to inform the affected tenderer of the ground

for employer’s (Tender accepting authority) action.

Executive Officer,
Burdwan Municipality.

Other Important Terms & Conditions :-

A) The detailed N.IT, documents and other relevant particulars may be seen by the intending

quotationers during office hours within the date mentioned above in the office of the Councilors,

Burdwan Municipality.

B) The materials are to be supplied in accordance with the specification of the B.O.Q of the

Burdwan Municipality who would issue the Work order as per the terms and conditions as
laid down hereunder and the payment will be made by them as per the actual materials
supplied with entire satisfaction of those authorities. Deduction @ 10% of the Gross amount of
the bill will be made as security deduction against work done value and the same will be
returned to the agency after 1 (one) year from the date of actual work done subject to fulfillment
of the conditions applied.

Work order shall be issued by the Executive Officer, Burdwan Municipality who will take

supply of the pipe and payment will be made by him.

If the agency fails to do the work as per the agreement with the municipality, penal action in the
form of forfeiture of earnest money and or security deposit money, as decided by the authority,
will be imposed on the agency and the decision of the authority will be conclusive and binding.
In this respect, the Executive Officer, Burdwan Municipality shall be empowered to
invoke the Earnest Money deposited in favour of him.

No price escalation, in any form, within the contract period will be entertained.

D) If any work executed by the agency with under specification the same will have to be replaced,

as per the specified specification, by the agency at their own cost without any claim within 7

(seven) days (or as suggested by the authority). In case of failure to do so the authority shall
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have the right to recover the whole damage amount from the contractor. In this regard the claim
will be ascertained by a competent State Government authority as per the decision of Municipal
authority.

The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at
site within any municipal area of the State of West Bengal, and all Taxes, Vat, etc. what so ever.
Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from the bill

of the agency.

Successful agency shall have to make an agreement (by three copies) with the Burdwan
Municipality, in the prescribed pro-forma by depositing above said for cost of each
tender form in cash stating that the agency is agreeable to execute the works as and
when require (as per the rates quoted and terms and conditions laid down in the
quotation papers) to the Municipality with in the Municipal/Adjoining areas (as the case
may be).

Regarding tender for Technical & financial The Decision of Superintending Engineer of
Municipal Engineering Directorate (Western Circle) / Executive Officer of Burdwan
Municipality shall be final & binding on the applicants in this regard.

The authority reserves the right to accept or reject any or all offer without assigning any reason.

Special condition: A declaration in the form of Affidavit in a non judicial stamp paper
should be submitted stating clearly that the applicant is not burred /delisted/blacklisted by any
Govt. Deptt. / Govt. undertaking/Statutory Body/Municipality and of the like Govt. Bodies in
execution of the similar nature of works during last five years and if any such incident is found
at any point of time, the tender will be cancel summarily without assigning any reason on what

so ever. Bidders are hereby requested to upload the above declaration as Technical document.

Executive Officer,
Burdwan Municipality.
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Vi)

vii)

Xi)

xii)

xiii)

Xiv)

XV)

XVi)

xvii)

GENERAL TERMS AND CONDITIONS OF CONTRACT

Definitions and Interpretations

The following words and expressions used in this Sections as also in the other Sections of

these Bid documents shall, unless there is anything repugnant in the subject of context,

have the meaning hereby assigned to them except where the contract otherwise refers.
“Approved” means approved in writing including subsequent written confirmation of any
previous verbal approval and approval means approval in writing including as aforesaid.

“Contractor” means the persons or person, firm or companies whose bid has been accepted
and who have entered into the contract for the performance of the work.

“Contractor Equipment” means all appliances and things of whatsoever nature (other
than temporary works) required for execution and completion of works and remedying of any
defects, therein. But does not include plant, materials or other things intended to form or
forming part of the permanent works.

“Contract Price” means the sum as stated in the letter of acceptance as payable to the
Contractor for execution and completion of the work and fulfilment of all obligations as
specified in the Contract document, subject to such addition thereto or deductions there from
as may be made under the provisions of the contract documents.

“Cost” means all expenditure properly incurred or to be incurred whether on or of the site
including overhead and other charges properly allocable there to but does not include any
allowance for profit.

“Days” are calendar days.

“Drawings” means all drawings calculations and other technical information of like provided
by the engineer to the contractor under contract and all drawings, calculations, samples,
patterns, models, operation and maintenance manuals and other technical information of like
nature submitted by the contractor and approved by the Engineer.

“Employer” means Municipal Authority / Municipal Engineering Directorate as the case may
be.

“Executive Engineer” and “Assistant Engineer” mean Engineer Officers of the

Municipal Authority / Municipal Engineering Directorate.

“Engineer in charge (EIC)” means the Executive Engineer of concerned Division of MED in
respect of that municipal town or the authorized representative of the concerned Local Body.

“Ground Level” means the level of the referred point of exposed surface of the ground as
indicated in the drawing.

“Holiday” means a public holiday for the purpose of section 25 of the Negotiable Instrument
Act, 1881 or such other day on which the office remains closed for the day.

“Month” means English calendar month.

“Site” means the place provided by the Municipal Authority / MED where the works are
executed and any other place as may be specially designated in the contract as forming part
of the site.

“Specification” means specifications referred to in the Bid and any modification thereof or
addition thereto as may from time to time be furnished or approved in writing by the
Engineer-in-charge.

“Store” means such storage areas including Go-down.
“Temporary Works” means all temporary works of any kind required in or about the

execution, completion or maintenance of the work. Permanent works meansthe permanent

to be executed, maintained in accordance with the contract.
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xviii)  “Tender” means the person or persons, firm or company submitting a tender for the work

contemplated either directly or through a duly authorized representative.

xix)  “Tests” mean such as are prescribed by the specifications or considered

necessary by the Engineer-in-Charge.

XX) “Writing” means any handwritten, typewritten, printed communication including

telex, cable and facsimile transmission.
xxi)  “Supply” supply at site within Municipal town of West Bengal.

xxii) “Agency” means the tender whose rate shall be accepted and supply order
issued.

xxiii) “Authority” mean the Executive Officer/Mayor of the
municipality/corporation /the
Executive Engineer of Municipal Engineering Directorate as the case may be.

xxiv) “Godown” means delivery place of pipe materials with in any municipal area of
West Bengal.

xxvi)  “Supplier/ supplier” same as Agency
xxvii)  “Contractor” same as Agency

xxviii) “Tendered” same as Agency

TERMS AND CONDITIONS

The price offered should remain valid within a period of one year from the date of agreement
(i.e. one year) and no escalation of price shall be allowed in any event.

The quoted offer rate in Tender must be valid for one year from the date of agreement. The
Tender inviting authority reserves the right for seeking extension of validity of offered rates
from the successful Tenderers; acceptance of such request during actual offer is optional to the
offerers.

Time being essence of execution, execution must be completed within stipulated time as to be
given in the work order.

If any part or whole execution is found defective after execution of the same are to be rectified at
free of cost within seven days.

If any Tenderer withdraws his offer within the validity of the Tender Period without giving any
satisfactory explanation for such withdrawal, Tenderer shall be disqualified for participation in
any Tender to any Corporation/ Municipality / M.E. Dte for a minimum period of one year
within the State of West Bengal.

The participating tenderers shall have to produce earnest money in form of Bank Draft in favour
of Executive Officer, Burdwan Municipality (pl. refer Table 1) . After successful execution of
work orders during the contract period and the expiry of security period (One year from the

date of
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completion of supply in all respect) of all the supplies made to the Municipality without any
objection or complaint the Security Deposit (S.D @ 10%) will be released. In this regard the
agency shall have to obtain a No-objection Certificate from the Executive Engineer of the
concerned MED division. The agency shall have to inform the concerned Executive Engineer,
MED time to time about the quantity, quality and particulars of work order received by them,
schedule of date of supply, execution and actual date of execution or supply, etc. or any other
related information as will be desired by authority.

A security deposited equivalent to 8 (Eight) percent of the total value of work shall be deducted from
the bill(s) which will be released after the schedule security period.

The Contractor is to complete the work on or before the dates mentioned in the work order,
failing which he shall be bound to pay or allow one per cent on the total amount of the work for
everyday not exceeding ten days that the contractor shall not exceed the time for execution of
and by way of liquidated damages, provided however that Mayor / Chairperson of Municipal
Corporation / Municipality may at his discretion reduce in such cases as he/she may think fit.
The said amount to such smaller amount as he/she may decide and his/her decision in writing

in that respect shall be final.

In every case in which the payment or allowance mentioned in the above clause shall have
incurred for ten consecutive days, the Mayor / Chairperson of Municipal Corporation /
Municipality shall have power either to annul the Supply altogether, or have supply completed
without further notice at the tenderers risk & expense as he/she may deem best suited to the
interests of the authority and the tenderer shall have no claim to compensation for any loss that

he may incur in any way.

10) If the supply or execution of the materials or works is hindered due to the reason beyond the control

of the contractor so as to necessitate extension of the time allowed in this tender he shall apply in
writing to Mayor / Chairperson of Municipal Corporation / Municipality who shall grant it in
writing if reasonable ground be shown for it and without such written authority of the Mayor /
Chairperson of Municipal Corporation / Municipality applied for and obtained prior to the expiry of
the original date provided for in the agreement, the Supplier shall not claim exemption from the final

leviable under clause 2.

11) The contractor shall give notice to Mayor / Chairperson of Municipal Corporation / Municipality of

his intension for making delivery of materials and on the material being approved, a receipt shall be
granted to him by the Mayor / Chairperson of Municipal Corporation / Municipality or his
authorized representatives and no material will be considered as delivered until so approved. A
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photocopy of the above should be submitted to the concerned Executive Engineer, MED for his
information.

12) On the completion of the delivery of materials the contractor shall be furnished with a
certificate to that effect but the delivery will not be considered complete until the tenderer
shall have removed all rejected materials and shall have the approved materials stacked or
placed in such position as may be pointed out to him.

13) The materials are of the best description and in strict accordance with the specification, and
the Supplier shall receive payment for such materials only as are approved and passed by
Mayor / Chairperson of Municipal Corporation / Municipality.

14) In the event of the material being considered by Mayor / Chairperson of Municipal
Corporation

/ Municipality to be inferior to that described in the specification the tenderer shall on
demand in writing, forthwith remove the same at his own charge and cost and in the event
his neglecting to do so within such period as may be stipulated by Mayor / Chairperson of
Municipal Corporation / Municipality may have such rejected materials removed at the
Supplier’s risk and expense, the expense incurred being liable to be deducted from any sums
due, or which may become due to the Supplier.

15) If the tenderer or his work-people break or deface any building, road, fence enclosure or
grass land or cultivated land, be shall make good the same at his own expense and in the
event of his refusing or failing to do so, the damage shall be repaired at his expense by the
Mayor / Chairperson of Municipal Corporation / Municipality, who shall deduct the cost
from any sums due, or which may be become due to the tenderer.

16) Tender shall supply at his own expense all tools, plant and instruments required for the
due fulfillment of his execution and the materials shall remain at his risk till the date for final
execution unless it shall have been in the mean time removed for use by Mayor /
Chairperson of Municipal Corporation / Municipality.

17) The Tenderer shall not sublet without specified order from authority in respect of a
specified sub-tenderer. In the event of the tenderer subletting his Supply or execution
without such permission, he shall be considered to have thereby committed a breach of
agreement and shall forfeit his security deposit and shall have no claim for any compensation
for any loss that may have collected or engagement entered into.

18) The decision of the concerned Superintending Engineer, MED shall be final binding

and conclusive on all question relating to the meaning of the specification.
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19) The Mayor / Chairperson of Municipal Corporation / Municipality shall have power to make
any alteration in, omissions from, additions to or substitution for the original specification, drawings,
designs and instructions, that may appear to him to be necessary or advisable during the course of
execution of the works and the tenderer shall be bound to execute the works in accordance with any
instructions which may be given to him in writing signed by the Chairperson Burdwan
Municipality and such alterations, omissions, additions or substitutions shall not invalidate the
works and any altered addition or substituted materials which the tenderer may be directed to
supply in the contract in the manner above specified as part of the work shall be supplied or
executed by the tenderer on the same conditions in all respect on which he agreed to do the main
work, and at the same rates as are specified in the tender for the main work.

Executive
Officer, Burdwan
Municipality.

Burdwan
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GENERAL RULES AND DIRECTION FOR GUIDANCE
OF TENDER/SUPPLIERS

Responsibility and Power of Engineer-in-charge and his representative

The Engineer-in-Charge or his representative shall monitor the supply position. He shall
have authority to stop the work whenever such stoppage may be necessary to
ensure proper execution of the contract. He shall have authority to reject any materials
supplied which do not conform to the contract documents.

The Engineer-in-Charge or his representative shall have the power of inspection of all the
materials supplied under this contract. In order that inspection services may be provided
the contractor shall keep the Engineer-in-Charge or his representative posted regarding
inspection & dispatch schedules.

All supplied items in pursuance of the contract shall at all times be open to the inspection
of Municipal Authority / Municipal Engineering Directorate and its representatives. The
contractor shall at all times during the usual working hours, and at all other times at which
reasonable notice of the contractor either himself be present to receive orders and
instructions or have responsible agent duly accredited in writing present for that purpose.

Disruption of Progress

The contractor shall give written notice to the Engineer-in-Charge/Chairperson of the
Municipality /Mayor of the Corporation, as the case may be regarding the delay in supply
of items or unless any further approval or order including a direction, instruction or approval is
issued by the Engineer-in-Charge /Chairperson of the Municipality /Mayor of the
Corporation, as the case may be within a reasonable time. The notice shall include details of
the items that are to be supplied or order required and of why and by whom it is required.

Contractors General Obligations and Responsibility

The contractor shall, subject to the provision of the contract, and with due care
and diligence maintain the supply and provide all labour, including the supervision thereof,
materials, and all other things, whether of a temporary or permanent nature, required in
and for such maintenance, so far as the necessity for providing the same is specified in or
is reasonably to be inferred from the contract.

Programme of Supplies
The contractor shall furnish within a fortnight from the date of order the
followings:

a) Confirmation of the quantity of supply of items to be
delivered. b) Delivery schedule of the ordered materials

Contractors to arrange all Labour : Materials : Tools & Plants

Unless otherwise specifically provided for in the schedule of materials attached to the
bid, all materials supplied shall be approved type and as per specifications and shall be
procured, brought at site and stored by the contracting firm at his cost and risk.

The rates quoted for the items shall be inclusive of all costs of materials, labour
transportation, and storage. The rates shall also cover all taxes viz. Sales tax, any local
taxes, duties etc that are payable by the firm under the law of the land. Statutory
increase on such elements, if any during the period of contract shall not be paid extra.

Loss and Damage
Neither the Municipal authority nor the Engineer-in-Charge or his representative shall be
answerable and accountable in any manner for any loss or damage that may happen #Q,ihe



10.

11.

supplied materials or other things used in the performing the supply work, or for injury to any
person, either a workman or any member of the public, or for damage to any property for any
cause which might have been provocated by the contractor. The contractor shall properly
guard against all these injuries or damages to persons or property resulting from his
operations under this contract at any time before issuance of the certificate of completion of
supply. He shall indemnity and save harmless the authority from all suits or actions of every
description brought for, on account of, any injury or damage received or sustained by any
person or persons by reason of the material supply work, negligence in guarding the same,
the use of improper materials or of any act of omission or deviation from the contract.

Supervision of Work

The Engineer-in-Charge or his representative shall have the power at any time from time
to time by notice to the contractor to delay or suspend the progress in supply of items
during unsuitable weather for any other adequate reasons and on receipt of such notice,
the contractor shall forthwith suspend further progress of supply work until further notice
from the Engineer-in-Charge.

The contractor shall recommence supply work immediately on receiving a notice to do so
from Engineer-in-Charge. The whole or any part of the time lost for such delay or
suspension shall, if authority in its absolute discretion thinks fit but not otherwise be
added to the time allowed for, completion of supply of items. But the contractor shall have
no claim to extra payment or compensation whatsoever on the grounds of above delay.

Employer’s right to terminate contract

If the contractor should be insolvent or bankrupt, (or in case the contractor is a company, it
goes into voluntary or judicial liquidation) or he should make a general assignment for the
benefit of his creditors or a receiver should be appointed on account of his insolvency, or
he should persistently or repeatedly refuse or should fail, except in cases for which
extra of

time is provided, to supply enough proper materials, in order to maintain progress
according to the progress of supply work, or he should fail to make prompt
payment to labour contractors if any, or for materials or labour, or he should positively
by laws, ordinance or the instruction of the Engineer-in-Charge or otherwise be guilty, of
a substantial violation of any provision of the contract after giving the contractor seven
days written notice terminate the employment of the contractor.

Supplementary Specification

Whenever reference is made in these documents to certain special specifications, the
reference shall be construed to include all subsequent amendments, changes or additions
that are published and in effect at the date of signing of this contract.

The authority reserves the right to issue additional conditions, specification etc if
necessary which will be incorporated with bid documents already sold to bidders for the
purpose of the work.

Employer’s right to split package
The authority reserves the right to split the package and accept or reject any part of
the offer from the scope of supply work without assigning any reason.

Payments and Certificates
Payment for the supplies by the contractor will be based on measurements recorded at

the receipt of the materials at site. The contractor or his authorized agent or representative
shall be present at the time of recording of each set of measurements and sign the
measurement book.
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12.

13.

14.

15.

16.

17.

If for any reason the contractor or his authorized agent is not available, and the work is
suspended by the engineer-in-Charge to avoid recording of measurements during
the absence of the contractor or his authorized representative, the authority shall not
entertain any claim from the contractor for any loss incurred by him on this account. If the
contractor or his authorized agent or representative does not remain present at the time of
such measurements after the contractor has been given a three day notice in
writing, such measurements may be taken in his absence and shall be deemed to be
accepted by the contractor.

Insurance of Works, etc.

Without limiting his obligations and responsibilities, the contractor shall insure in the name
of the Corporation/Municipal Authority and the contractor against any loss or damage
from whatever cause arising for which he is responsible under the terms of the contract and in
such manner that the Corporation/Municipal Authority and contractor are covered for the
period of supply as well as during the period of maintenance for loss or damage arising
from a cause, and for any loss or damage occasioned by the contractor in the course of
any operations carried out by him for the purpose of complying with his obligations as follows:

The works for the time being executed to the estimated current contract value thereof
together with the cost of materials supplied by the Municipal Authority free of cost.

Such insurance as mentioned above shall be affected with an insurer and in terms approved
by the Corporation/Municipal Authority. The contractor shall bear the cost of all such insurance
and whenever required, produce to the Engineer-in-Charge or his representative the
policy or policies of insurance and the receipts for payment of the current premiums.

Notification of Insurer
It shall be the duty of the contractor to notify the insurers under any of the insurances referred any
matter

or count which by the terms of such insurances are required to be notified and the contractor shall
indemnify and keep indemnified the Corporation/Municipal Authority against all losses,

claims, demands, proceedings, costs charges and expenses whatsoever arising out of or
resulting from any default by the contractor in complying with the requirements of this
sub- clause whether as a result of the avoidance of such insurance or otherwise.

All insurance at contractor’s cost
The insurances referred to in this bid document shall be entirely at the cost and expenses
of the contractor.

Remedy on contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to
clauses hereto, or any other insurance which he may be required to effect under the terms
of the contract, then and in any such case may effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that purpose
and from time to time and deduct double the amount so paid by the Municipal
Authority as aforesaid from any moneys due or which may become due to the contractor
or recover the same as a debt due from the contractor.

Idle Labour
No claim for idle labour would be entertained under any
circumstances

Inspection Facilities

The contractor shall provide necessary facilities for inspection of the supplied items for

quality control by the Engineer and for the purpose of carrying his instructions as may be
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18.

19.

20.

21.

22.

23.

24.

recorded in writing in site Order Book.

Labour Act

The contractor should obtain the license under the provision of the contract labour
(Regulation and Abolition) Act 1970 and contract labour (regulation and Abolition) general
rules, 1971 including the provisions of amendments made there under of the same to the
office of the Executive Engineer within ten days after formal agreement.

The successful bidder whose bid will be accepted shall either personally deliver the
license form in ftriplicate to the licensing officer of the area in which the establishment in
relation to which the contractor is selected for the job. The application form in Form IV shall be
forwarded along with Form V, which may be available from the EIC of the concerned Division
/Chairperson of the Municipality /Mayor of the Corporation, as the case may be.

Language for Correspondences

The bid and all correspondence and documents related to the bid exchanged by the
bidder and Municipal Authority shall be written in English language. Supporting
documents and printing literature furnished by bidder may be another language provided
they are accompanied by an accurate translation of the relevant passages in English. For
the interpretation of the bid, the English translation shall prevail.

Contractor’s Local Address

The contractor shall furnish the postal address of his site office. Any notice or instruction
to be given to the contractor under the terms of contract shall be deemed to have been
served if it has been delivered to his authorized agent or representative of site or sent by
registered letter to the site office or to the address.

Precedence of Contract Documents
If any stipulation indicated in any component of contract documents be at variance in any

respect with those in the other, the decision of the Superintending Engineer will stand
final

and binding.

Time of Completion

The entire supply work as per schedule and specification shall be completed within
stipulated time from the date of issue of work order.

The period of completion given includes the time required for mobilization and testing as
well, rectification, if any, retesting and completion in all respects to the entire satisfaction of
the Engineer-in-Charge including the monsoon season.

This is the essence of this contract and the allotted supply work must be complete within
the specified time. Extension of time will not be granted except in very exceptional
circumstances beyond the control. This clause of extension of time will have precedence
over any other similar clauses if they are at variance with penalty for non-complete of the
supply work in time as indicated elsewhere.

Action for non completion

Failure to comply with above conditions and specifications will result in the Municipal
Authority taking action at the risk and cost of the contractor. Submission of the bid binds the
contractor for complying with requirements of the above conditions and specifications
without any extra payment on any account.

Arbitration

If the contractor claim that the decision or instruction of the Municipal Authority/ Engineer-in-
Charge are unjustified or beyond contractual agreement that accordingly he is entitled to extra
payment on account thereof, he shall forthwith notify this to the Municipal Authorit)({agEer_ngq& I



25.

26.

27.

28.

in-Charge to record his decisions and reasons therefore in writing and shall within two weeks
state his claim in writing to Municipal Authority/Engineer-in-Charge, the Municipal Authority/
Engineer-in-Charge shall thereafter reply to the points raised in the claims. Unless resolved by
negotiation or discussion, the question on liability for such claims will be treated as dispute.

The decision of the concerned Superintending Engineer, Municipal Engineering Directorate
shall be final conclusive and binding on all parties to the contract upon all question relating
to the meaning of specification and instructions and as to the quality of workmanship or
materials supplied for any matter arising out of or relating to the specification and
instructions concerning the supply work or a failure to execute the same arising during the
course of works. The above shall not be the subject matter of dispute or arbitration and in
any case shall the supply work be stopped consequent on such a dispute arising and the
supply work shall also be carried out by the contractor strictly in accordance with the
instruction of the concerned Superintending Engineer.

In any case dispute arising on matters other than clauses mention above shall be referred
to the interpretation, decision and award of an arbitrator. The provision of the Indian
Arbitration Act and rules there under with statutory modification thereof shall deem to be
incorporated in this contract.

The contractor shall no delay in carrying out supply works in such matter, question or
dispute being referred to arbitration but shall produce with the supply work with all due
diligence and the contractor shall not be relieved from his obligation and commitment of
completing the supply work and shall adhere strictly to the instruction of the Engineer-in-
Charge with regard to the actual carrying out of the supply work.

In case of any arbitration, the award shall be a speaking one, that is the arbitrator or the
umpire as the case may be shall recite facts and assign reasons in support of the award
after discussion fully the claims and contentions of the parties.

Terms of Payment

Payment will be made only after receiving the pipe materials as per stipulated terms and
condition laid down in the agreement and acceptance of material at site after deducting
security deposit as stated in clause above and other statutory deduction.

Deduction of Tax
Deduction of sales Tax, Income Tax, and any other taxes are payable as per prevailing tax
laws at the prescribed rate at the time of making payment to the contractor.

Typographical Error
Typographical errors deducted or pointed out are subject to corrections by the Quotation
Inviting Authority. No benefit can be derived by any party on account of such error.

Completion Certificate
Municipal Authority/ Engineer-in-Charge will issue certificate of completion of supply work
when all supply works or otherwise undertaken have been completed in all respect.

30.In the event of the Quotation, being submitted by a Partner Firm, it must be signed

separately by each member thereof, or, in the event of the absence of any partner, it must
be signed on behalf by a person holding a Power- of — Attorney authorizing him to do so.

31. Receipts for payment made to a Firm must be signed by the several partners except in the

case of well-known and recognized firm and except where the Suppliers are described in
their Quotation or Supply as a firm.
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32. All Tenders received will be opened by the Municipal Authority in the presence of
tenderers who may be at the office at the time.

33. The authority reserves the right to reject any or all of the tenders without assigning any
reason and to accept any tender in whole or in part.

34. The tenderer has to quote the rates in % (Percentage) both in figures and words against the
work for execution of a Rate-contract Agreement which should be valid for 1 (one) year from
the date of the agreement.

35. Works shall be completed in all respect within stipulated time frame after the work order is placed.

Executive Officer,
Burdwan Municipality.
Burdwan
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ANNEXUTRE- |

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER
QUESTIONNAIRE IN GENERAL

Tenderer shall fill in the questionnaire and upload copy of his offer. This information is required in
this form to facilitate tender processing even though it may duplicate the information presented
elsewhere in this offer. This data shall form a part of the contract with the successful tenderer.

The questionnaire does not supersede instructions in the tender documents relating to the description and
other information to be submitted with the offer for a complete understanding of the items offer.

1.0 | General

1.1 | Tenderers name and address (Telephone
** | no., fax no., e-mail address)

1.2 | Tender no. and date

1.3 | Name of contact person

Previous experience and present
14
workload

1.5 | Time schedule of completion of supply
work

1.6 | Tenderers organization chart (to be
" | enclosed by the Tenderer)

1.7 Details of branch and site offices,
: divisions etc

1.8 | Annual turnover Rs.
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DECLARATION BY THE TENDERER — |

To

The Executive Officer,
Burdwan Municipality,
Burdwan .

Sub:-

Dear Sir,
We offer our Tender for the above project, in the capacity of the tenderer for the project we declare that
we are interested in earnestly accomplishing the project, should you select us for this purpose.

If selected, we understand that it is on the basis of the organizational, technical, financial capabilities and
experience of us as specified in the tender document. We understand that the basis of our qualification
proposal, and that any circumstance affecting out continued eligibility under the Qualification Proposal, or
any circumstance which would lead or have lead to our disqualification under the Qualification Proposal, shall
result in our disqualification under this process.

We understand that you are not bound to accept any or all proposal(s) you received.

We declare that we have neither entered into nor are party to (whether by conduct or by acquiescence)
any restrictive trade practice or sub-contracting arrangement or collective arrangement with any other
person or entity including the other tenderer for the Project, in connection with the preparation and / or
submission of the proposal for the Project.

We undertake that, in competing for (and, if we are selected, in working ) the Project Agreements, we
will strictly observe the laws against fraud and corruption in force in India namely “Prevention of
Corruption Act 1988”.

We declare that we have disclosed all material information, facts and circumstances to you, which would
be relevant to and have a bearing on the evaluation of our proposal and selection.

We declare that in the event that you discover anything contrary to our above declarations, it is
empowered to forthwith disqualify us and our proposal from further participation in the process.

Yours faithfully,

Authorized Signature
Name & Title of Signatory

Name of Quotationer
Address
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