
NOTICE INVITING ELECTRONIC TENDER No. 2
Tender Ref: No. WBMAD/BM/AMRUT/2/23-24

Office of the Burdwan Municipality
G.T. Road, Burdwan, West Bengal, India – 713101

Phone: +91 0342 2662518 / 2664121 / 2662777 | Fax: +91 0342 2560717
Email: info@burdwanmunicipality.gov.in | Website: www. burdwanmunicipality.gov.in

Memo No. 09/III/1/Ph-2(W)/13/2023/PRR-BMCG-PH2/NIT-2/2023-24/V1 Dated: 16 /01/2024

The Chairman, Burdwan Municipality, on and for behalf of the Board of Councillor,
Burdwan Municipality invites sealed competitive Bid on Item rate Basis (Two-part System)
from reliable and resourceful Companies/Firms/Contractors having experience and acumen
in similar nature of work as noted below the eligibility and depicted hereunder for
participating in the e-Bid.

1. Details of works and required Bank Solvency & Annual Turnover are given below:

Sl
No Name of Work

Amount put to
Tender (Rs)

Earnest
Money in

(Rs.)

Time of
Comple

tion
(Days)

Bank
Solvency
in Lakh

Annual
Turnover
in Lakh

1. Estimate for Approach Road from Zalkal
main gate to Clear Water Reservoir
including installation of LED post top
lighting arrangement Under AMRUT
Project Within Burdwan Municipality.

61,86,590.00 (Civil:
51,51,315.00

Elec.:10,35,275.00) 1,23,732.00 30
25.00 30

2.

Restoration & Renovation of Road From
Nurse Quarter more to Jhapantala more
& link road Shyamlal Khinnitala more to
Krishnasayar park road In Ward No - 27
Under AMRUT Project Within Burdwan
Municipality

8555520.14 171110.00 30 25.00 30

3.

Restoration & Renovation of Road From
Rathtala Bazar to Ambagan Durga
Mandir In Ward No - 23  Under AMRUT
Project Within Burdwan Municipality

4843060.75 96861.00 30 25.00 30

4.

Restoration & Renovation of Road from
Atachaki to Kali Mandir Good Shed Road
in Ward No -07 Under AMRUT Project
Within Burdwan Municipality

2092334.74 41847.00 30 25.00 30



5.

Restoration & Renovation of Road From
Bottala more to Tikarhat Hazi danga In
Ward No - 26  Under AMRUT Project
Within Burdwan Municipality

4054718.63 81094.00 30 25.00 30

6.

Restoration & Renovation of road From
Ankarbagan More to Aluminium Factory
In Ward No - 25 Under AMRUT Project
Within Burdwan Municipality

2830888.13 56618.00 30 25.00 30

7.
Restoration & Renovation of Road From
Kalna Gate More to Banka Bridge via
Banipith School In Ward No - 8  Under
AMRUT Project Within Burdwan
Municipality

3002361.44 60047.00 30 25.00 30

8.

Restoration & Renovation of Road From
Bhai Bhai Stores to Chinnamastakalibari
In Ward No - 10  Under AMRUT Project
Within Burdwan Municipality

3719472.79 74389.00 30 25.00 30

9.
Restoration & Renovation of Road at
Telmaruipara from Sarbamangala Bari
battala to Banka Bridge through
Vivekananda Statue In Ward No – 20
Under AMRUT Project Within Burdwan
Municipality

5037840.66 100757.00 30 25.00 30

10.
Restoration & Renovation of Road at
Shyambazar From Gurunanak
Gurudowara to Gurudwara Gate in Ward
No – 20 Under AMRUT Project Within
Burdwan Municipality

2476720.45 49534.00 30 25.00 30

Note: B idder  intending  to  par t ic ipate in  m ore  than one  wor k  sha l l  have  to fur n ish  cr edent ia l  for  sum m at ion
of  amount put  to  tender  for  those  wor ks  of  cum ulat ive amount .  The Avai lab le  Turn  over  and  Bank So lvency
should  a lso  be  cum ula t ive  for  mult ip le  wor ks



TABLE - 1

2. DATE, SCHEDULE & DESCRIPTION OF WORK:-

A. a) Name of the work : As per details of works page 01.

b) Eligible for
submission
ofTender

1. Having experience and technical acumen in similar nature of work in
single contract having value not less than the 40 % of total value of
work in Tender document during last five financial years prior to the
dateof issue of this Notice in any Government
Department/Board/Semi- Govt./ Corporation/ Statutory Authority /
Undertaking body etc.

(Credent ia l  cr i teria  should  sat is fy  both C iv i l  &
Electrical part separately for Sl  N0 -01, page 01

For E lectr ical  works  l i cense etc .  wi l l  have to  be
submitted as per Sect ion-A of th is  NIT)

OR

2 no similar nature of completed work and the value of the work not less
than the 30 % of estimated desired value of work as mentioned in tender,
in single     contract     during last     5      (five)     year.

OR

Work completed to the extent of 80 % or more and the value of work not
less than the desired value of work as mentioned in single contract during
last 5 (five) year. The tenderer will submit the certificate of satisfactory
running work from the concern Executive Engineer or Competent
Authority.
AND

2.Having annual turnover is mentioned in details works of page 01 or
above in any one year of last five Financial years & Bank solvency
Certificate is also mentioned in details works of page 01. (date of issuance
should be not more than 03 month prior to publication of tender or date of
issuance after the publication of tender)

AND

3.Current GST Registration Certificates, P.TAX Clearance Certificate, P.T
Deposit Challan for last year, PAN Card, up to date Income Tax Return
Acknowledgement of last 3 financial year, Valid Trade License, etc.

AND

4.The prospective bidder shall have their full time engagement of
experienced technical person, the minimum being One Civil Engineer
Diploma Holder (in case of project cost within 1 crore), One Civil Engineer
Degree Holder % Two Civil Engineer Diploma Holder(in case of project
cost above 1 crore within 5 crore) (As per Finance DepartmentAudit
Branch G.O No.-5400-F(Y),Dt.-25.06.2012 ,Govt. Of W.B

Note: a) Only works of nature depicted above completed successfully will
be treated as credential) The bidder has no adverse report, on any
account,against their organization for any project worked during last 5
(five) years or working at present. This clause will lead for rejection of
application, even after fulfillment of other eligibility criteria.

However, the tender inviting authority reserves the right to relax the
eligibility criteria if felt necessary for the interest of fair competition.

N.B. –
1. No joint venture, consortium etc will be accepted. Work completed as
sub-contractor will also not be accepted as credential.
2. Bidder intending to participate in more than one work shall have to
furnish credential for summation of Quantity considered for the tender for
those works of cumulative quantity. The Available Turn over similar nature
of Constructional work.



c) Name & Address of the
Engineer-in- Charge

:Executive Engineer, Burdwan Division, Municipal
Engineering Directorate.
Purta Bhavan, Purba Bardhaman

d) Price per copy of the set of
Tender documents

:Rs. Nil

e) Documents require to be
submitted along with the
Application for obtaining
quotation paper

:A successful performance and completion certificate

supplemented with work order issued by the competent

authority shall have to be furnished in support of credibility

in terms with eligibility criteria depicted in this Notice (Ref:

Sl. No. 2A(b) : Eligibility to participate in the Bid).

Besides this, following documents shall have to be furnished:

a.Particulars of ownership/partnership or Board of Directors
pertaining to the Organization/Company/Firm

b. Annual turnover is mentioned in details works of page 01 or above in
any one year of last five Financial years.

c. Bank solvency Certificate is also mentioned in details works of page 01.
(Date of issuance should be not more than 03 month prior to publication of
tender or after the publication of tender).

d. List of machines and equipment’s necessary for field as
well as laboratory test for all materials

e. Experience and address, fax & telephone nos.,
mobileno., & E-mail ID nos. of the firm.

All documents in original to be produced in due course
of time as & when asked by the Bid inviting authority.

f) Earnest money:- : 2% of the Quoted Bid price in two parts, viz

Initial Earnest Money Deposit (as mentioned in Sl. No. 1) shall

accompany with Bid Proposal, in favour of the “The Chairman, Burdwan

Municipality,” (Shall be paid by online internet bank transfer or NEFT or

RTGS (as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance Deptt., Govt.

Of West Bengal).

Additional Performance security deposit @ 10% of the accepted

amount is to be deposited in due course as per GoWB norms if the

accepted amount is found to be @80% or less than the departmental

justified amount as per GO No.4608 f(y) Dt.18.07.2018

Time of completion of work : Refer instruction in this regard as stated earlier.



B:- Date and Time Schedule as follows : :

i) Date of uploading of e-NIT, and Tender
Documents online (Publishing Date)

: 18.01.24 at 10:00 A.M

ii) Document downloaded / sale start date (on
line)

: 18.01.24 at 11:00 A.M

iii) Tender submission start date (on line) : 18.01.24 at 12:00 P.M

iv) Date and Venue of Prebid Meeting
(Chamber of Chairman, Burdwan
Municipality)

25.01.24 at 03:00 P.M

v) Tender submission closing date (on line) : 01.02.24 at 11:00 A.M

vi) Tender opening date for Technical
proposals (on line)

: 05.02.24 at 11:30 A.M

vii) Date of uploading list for Technically
Qualified Tenders (on line)

: To be Notified Later on.

viii) Date and place for opening of Financial
proposals (on line)

: To be notified during uploading of
Technical Evaluation Sheet of Bidders

ix) Authority who recommend the
Prequalification of Tenderer.

: Tender will be checked for Pre-
Qualification as per requirement
mentioned in the earlier table by the
Superintending Engineer, West
Circle, MED

x) Work order issuing authority : The Chairman, Burdwan
Municipality

xi) Authority for making payment to the
contractor.

The Chairman, Burdwan
Municipality

NOTE :-

1. In case of Bundh/strike /holiday etc. falls on the schedule dates as mentioned above, the same will be treated

next working day of the fixed dates and time as scheduled above only forSl. No. B) v) to viii) of Table-1.

2. Scrutiny of technical proposal and recommendation thereafter and processing of Comparative Statement for

acceptance etc. will be made by Municipal Engineering Directorate, Govt. of West Bengal under the Deptt. of

Municipal affairs.

Comparative Statement may be forwarded to the appropriate authority depending on the value of the work as

applicable as per existing norms and guidelines.



7. Submission of Tender :General process of submission
Tenders are to be submitted online through the website, in two folders, at a time for each work, one isfor Technical Proposal and the other is Financial Proposal, before the prescribed date and timementioned in Table-1.
Using the Digital Signature Certificate (DSC), the documents are to be Uploaded virus scanned anddigitally signed. The documents will get encrypted (transformedinto non-readable formats).

a. Statutory Technical folder containing,i) Application in letter headed pad duly signed in. Letter head should containfull address,telephone no. mobile no. & FAX, e-mail.ii) Scanned copy of online transfer of Earnest Money Deposit (EMD) as prescribedin the NITagainst each serial of work if applicable, against in favour of the Burdwan Municipality.iii) Notice Inviting e-Tender.iv) B O Q /Price Schedule
Note:i. Only downloaded copies of the documents are to be uploaded, virus scanned and digitallysigned by thecontractor.ii. If any contractor is exempted from payment of EMD, copy of relevant Government Orderneeds to befurnished. ii.Tenders will be summarily rejected if any item in the statutory cover ismissing.

iv. Necessary deduction i.e. G.S.T, I.T. CESS etc. will be made as per relevantGovt. order.
b. Non-Statutory Technical cover containing,

i. Up to date Professional Tax (PT) Clearance receipts, PAN Card & IncomeTax Returnreceipts valid up to the date of opening of the tenders. Valid application for suchclearance addressed to the competent authority may also be considered, if necessary.
ii. GST Registration Certificate.
iii. Previous Experience Certificate

THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS SHOULD BEARRANGED IN THE

FOLLOWING MANNERClick the check boxes beside the necessary documents in the ―My Documents list and then click the tab―Submit	 Non	 Submit	 Non	 Statutory	 Documents	 to	 send	 the	 selected	 documents	 to Non-Statutory folder. Next,click the tab ―Click to Encrypt and upload and then click the
―



Technical Folder to upload the Technical Document
Sl.

No.
Category Name Sub Category

Description
Details

A. CERTIFICATES CERTIFICATES

(ALL CERTIFICATE
SHOULD BE UP TO
DATE)

1. GST Registration Certificate

2. PAN Card

3. P Tax (CHALLN)

4. Income Tax Return receipts

5. Pre Qualification Application
(Form I)

B. COMPANY
DETAILS

COMPANY DETAILS
1. Proprietorship Firm (Trade
License)

2. Partnership Firm (PartnershipDeed,
Trade License)

3. LTD. Company (Registration
Certificate, Trade License)

4. Co-Operative Society (Society
Registration Certificate) Bye Laws, up to
date Audited Balance Sheet.

5. Power of Attorney (Registered)

C. CREDENTIAL Credential
1. Completion Certificate for Similar
Nature of Work Done supported by
Work order andPayment Certificate.

9. Financial Proposal

i) Financial proposal should contain the following documents in one folder i.e. Billof quantities -

(BOQ) the tenderer is to quote the rate (for individual item separately) online.

ii)Only downloaded copies of the above documents are to be uploaded virus scanned &

digitally signed by the contractor.

10. Penalty for suppression / distortion of facts :

If any tenderer fails to produce the original hard copies of the documents uploaded or any other

documents on demand of the Tender Inviting Authority within a specified time frame or if any

deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression,

the tenderer will be suspended from participating in the tenders on e-Tender platform for a period of



3 (Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand

forfeited. Besides, the Executive Officer, Burdwan Municipality may take appropriate legal action

against such defaulting Tenderer.   The   authority   may ask to show hard copies of all

certificates, company details, partnership deeds etc. etc. as uploaded by the Tenderer and allied

papers in connection with this tender as and when necessary for verification purpose as per

convenience of the authority during processing of this tender.

11. Rejection of Tender

The employer (Tender accepting authority) receives the right to accept or reject any Tender and

to cancel the quotation process and reject all quotations at any time prior to the award of

contract without thereby incurring any liability to the affected Tenderer or any obligation to inform

the affected tenderer of the ground for employer’s (Tender accepting authority) action.

Chairman
Burdwan Municipality.



Other Important Terms & Conditions :-A) The detailed N.I.T, documents and other relevant particulars may be seen by the intending quotationers duringoffice hours within the date mentioned above in the office of the Councilors, Burdwan Municipality.B) The materials  are  to  be  supplied  in  accordance  with  the  specification  of  the  B.O.Q  of the BurdwanMunicipality who would issue the Work order as per the terms and conditions as laid down hereunder and thepayment will  be  made  by  them  as  per  the  actual materials supplied with entire satisfaction of thoseauthorities. Security Deduction as per prevailing Govt. Order will be deducted of the Gross amount of the billand the same will be returned to the agency after completion of defect liability period from the date  of actualwork done subject to fulfillment of the conditions applied.C) If the agency fails to do the work as per the agreement with the municipality, penal action in the form offorfeiture of earnest money and or security deposit money, as decided by the authority, will be imposed on theagency and the decision of the authority will be conclusive and binding. In this respect, the Executive Officer,Burdwan Municipality shall be empowered to invoke the Earnest Money deposited in favour of him.
No price escalation, in any form, within the contract period will be entertained.D) If any work executed by the agency with under specification the same will have to be replaced, as per thespecified specification, by the agency at their own cost without any claimwithin 7 (seven) days (or as suggestedby the authority). In case of failure to do so the authority shall have the right to recover the whole damageamount from the contractor. In this regard the claim will be ascertained by a competent State Governmentauthority as per the decision of Municipal authority.E) The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at site within anymunicipal area of the State of West Bengal, and all Taxes, Vat, etc. what so ever.F) Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from thebill of the agency.

Successful agency shall have to make an agreement (by three copies) with the

Burdwan Municipality, in the prescribed pro-forma by depositing above said for

cost of each tender form in cash stating that the agency is agreeable to execute

the works as and when require (as per the rates quoted and terms and conditions

laid down in the quotation papers) to the Municipality with in the

Municipal/Adjoining areas (as the case may be).

1. Regarding tender for Technical & financial The Decision of Superintending Engineer of MunicipalEngineering Directorate (Western Circle) / Administrator of Burdwan Municipality shall be final & binding onthe applicants in this regard.
2. The authority reserves the right to accept or reject any or all offer without assigning any reason.
3. Special condition: A declaration in the form  of  Affidavit  in  a  non  judicial  stamp paper should besubmitted stating clearly that the applicant is not burred/delisted/blacklisted by any Govt. Deptt. / Govt.undertaking/Statutory Body/Municipality and of the like Govt. Bodies in execution of the similar nature ofworks during last five years and if any such incident is found at any point of time, the tender will be cancelsummarily without assigning any reason on what so ever. Bidders are hereby requested to upload the abovedeclaration as Technical document.

Chairman Burdwan
Municipality.



GENERAL TERMS AND CONDITIONS OF CONTRACT

1. Definitions and Interpretations

The following words and expressions used in this Sections as also in the other Sections of these Bid
documents shall, unless there is anything repugnant in the subject of context, have the meaning hereby
assigned to them except where the contract otherwiserefers.

i) “Approved” means approved in writing including subsequent written confirmation of any previous verbal
approval and approval means approval in writing including as aforesaid.

ii) “Contractor” means the persons or person, firm or companies whose bid has been accepted and who
have entered into the contract for the performance of the work.

iii) “Contractor Equipment” means all appliances and things of whatsoever nature (other than temporary
works) required for execution and completion of works and remedying of any defects, therein. But does not
include plant, materials or other things intended to form or forming part of the permanent works.

iv) “Contract Price” means the sum as stated in the letter of acceptance as payable to the Contractor for
execution and completion of the work and fulfillment of all obligations as specified in the Contract document,
subject to such addition thereto or deductions there from as may be made under the provisions of the
contract documents.

v) “Cost” means all expenditure properly incurred or to be incurred whether on or of the site including
overhead and other charges properly allocable there to but does not include any allowance for profit.

vi) “Days” are calendar days.

vii) “Drawings” means all drawings calculations and other technical information of like provided by the
engineer to the contractor under contract and all drawings, calculations, samples, patterns, models,
operation and maintenance manuals and other technical information of like nature submitted by the
contractor and approved by the Engineer.

viii) “Employer” means Municipal Authority / Municipal Engineering Directorate as the case may be.

ix) “Executive Engineer” and “Assistant Engineer” mean Engineer Officers of the Municipal
Authority / Municipal Engineering Directorate.

x) “Engineer in charge (EIC)” means the Executive Engineer of concerned Division of MED in respect of
that municipal town or the authorized representative of the concerned Local Body.

xi) “Ground Level” means the level of the referred point of exposed surface of the ground asindicated in the
drawing.

xii) “Holiday” means a public holiday for the purpose of section 25 of the NegotiableInstrument Act,
1881 or such other day on which the office remains closed for the day.

xiii) “Month” means English calendar month.

xiv) “Site” means the place provided by the Municipal Authority / MED where the works are executed and
any other place as may be specially designated in the contract as forming part of the site.

xv) “Specification” means specifications referred to in the Bid and any modification thereof or addition thereto
as may from time to time be furnished or approved in writing by the Engineer-in-charge.

xvi) “Store” means such storage areas including Go-down.

xvii) “Temporary Works” means all temporary works of any kind required in or about the execution, completion
or maintenance of the work. Permanent works meansthe permanent to be executed, maintained in
accordance with the contract.

xviii) “Tender” means the person or persons, firm or company submitting a tender for the work contemplated
either directly or through a duly authorized representative.

xix) “Tests” mean such as are prescribed by the specifications or considerednecessary by the
Engineer-in-Charge.

xx) “Writing” means any handwritten, typewritten, printed communication including telex,cable and
facsimile transmission.

xxi) “Supply” supply at site within Municipal town of West Bengal.

xxii) “Agency” means the tender whose rate shall be accepted and supply order issued.

xxiii) “Authority” mean the Administrator/Mayor of the municipality/corporation /the
Executive Engineer of Municipal Engineering Directorate as the case may be.

xxiv) “Godown” means delivery place of pipe materials with in any municipal area of WestBengal.



xxvi) “Supplier/ supplier” same as Agency

xxvii) “Contractor” same as Agency

xxviii) “Tendered” same as Agency



TERMS AND CONDITIONS

1) The price offered should remain valid within a period of one year from the date of agreement (i.e. oneyear) and no escalation of price shall be allowed in any event.2) The quoted offer rate in Tender must be valid for one year from the date of agreement. The Tenderinviting authority reserves the right  for seeking extension of validity of offered rates from the successfulTenderers; acceptance of such request during actual offer is optional tothe offerers.3) Time being essence of execution, execution must be completed within stipulated time as to be given in thework order.4) If any part or whole execution is found defective after execution of the same are to be rectified at free of costwithin seven days.5) If any Tenderer withdraws his offer within the validity of the Tender Period without giving any satisfactoryexplanation for such withdrawal, Tenderer shall be disqualified for participation in any Tender to anyCorporation/ Municipality / M.E. Dte for a minimum
6) The participating tenderers shall have to produce earnest money in form of Bank Draft in favour of Chairman,Burdwan Municipality (pl. refer Table 1) .  After successful execution of work orders during the contract periodand the expiry of security period (As per agreement) of all the supplies made to the Municipality without anyobjection or complaint the Security Deposit (As per prevalent Govt. Order) will be released.  In this regard theagency shall have to obtain a No-objection Certificate from the Executive Engineer of the concerned MEDdivision. The agency shall have to inform the concerned Executive Engineer, MED time to time about thequantity, quality and particulars of work order received by them, schedule of date of supply, execution andactual date of execution or supply, etc. or any other related information as will be desired by authority.7) The Earnest Money (2%) will be transferred to Security Deposit. & the remaining percent will be deducted from thebill(s) which will be released after the schedule security period.8) The Contractor is to complete the work on or before the dates mentioned in the work order, failing which heshall be bound to pay or allow one per cent on the total amount of the work for everyday not exceeding tendays that the contractor shall not exceed the time for execution of and by way of liquidated damages, providedhowever that  Mayor  / Chairmanof Municipal Corporation / Municipality may at his discretion reduce in suchcases as he/she may think fit. The said amount to such smaller amount as he/she may decide and his/herdecision in writing in that respect shall be final.
9) In every case in which the payment or allowance mentioned in the above clause shall have incurred for tenconsecutive days, the Mayor / Chairman of Municipal Corporation / Municipality shall have power either toannul the Supply altogether, or have supply completed without further notice at the tenderers risk & expenseas he/she may deem best suited to the interests of the authority and the tenderer shall have no claim tocompensation for any loss that he may incur in any way.10) If the supply or execution of the materials or works is hindered due to the reason beyond the control of thecontractor so as to necessitate extension of the time allowed in this tender he shallapply in writing to Mayor /Chairman of Municipal Corporation / Municipality who shall grant it in writing if reasonable ground beshown for it and without such written authority of theMayor / Chairman of Municipal Corporation /Municipality applied for and obtained prior to theexpiry of the original date provided for in the agreement, theSupplier shall not claim exemption from the final leviable under clause 2.11) The contractor shall give notice to Mayor / Chairman of Municipal Corporation / Municipality of his



intension for making delivery of materials and on the material being approved, a receipt shall be granted to himby the Mayor / Chairman of Municipal Corporation / Municipality or his authorized representatives and nomaterial will be considered as delivered until so approved.A photocopy of the above should be submitted tothe concerned Executive Engineer, MED for his information.12) On the completion of the delivery of materials the contractor shall be furnished with a certificate to that effectbut the delivery will not be considered complete until the tenderer shall have removed all rejected materialsand shall have the approved materials stacked or placed in such position as may be pointed out to him.13) The materials are of the best description and in strict accordance with the specification, and the Supplier shallreceive payment for such materials only as are approved and passed by Mayor / Chairman of MunicipalCorporation / Municipality.14) In the event of the material being considered by Mayor / Chairman of Municipal Corporation / Municipality tobe inferior to that described in the specification the tenderer shallon demand in writing, forthwith remove the same at his own charge and cost and in the event hisneglecting to do sowithin such period as may be stipulated by Mayor / Chairman of Municipal Corporation / Municipality may havesuch rejected materials removed at the Supplier’s risk and expense, the expense incurred being liable to bededucted from any sums due, or which may become due to the Supplier.15) If the tenderer or his work-people break or deface any building, road, fence enclosure or grass land orcultivated land, be shall make good the same at his own expense and in the event of his refusing or failing to doso, the damage shall be repaired at his expense by the Mayor / Chairman of Municipal Corporation /Municipality, who shall deduct the cost from any sums due, or which may be become due to the tenderer.
16) Tender shall supply at his own expense all tools, plant and instruments required for  thedue fulfillment of hisexecution and the materials shall remain at his risk till the date for finalexecution unless it shall have been inthe mean time removed for use by Mayor / Chairmanof Municipal Corporation / Municipality.17) The Tenderer shall not sublet without specified order from authority in respect of a specified sub-tenderer. Inthe event of the tenderer subletting his Supply or execution without such permission, he shall be considered tohave thereby committed a breach of agreement and shall forfeit his security deposit and shall have no claim forany compensationfor any loss that may have collected or engagement entered into.18) The decision of  the  concerned  Superintending  Engineer,  MED  shall  be  final  binding and conclusive on allquestion relating to the meaning of the specification.19) The Mayor / Chairman of Municipal Corporation / Municipality shall have power to make any alteration in,omissions from, additions to or substitution for the original specification, drawings,designs and instructions, thatmay appear to him to be necessary or advisable during the course of execution of the works and the tenderer shallbe bound to execute the works in accordance with any instructions which may be given to him in writing signedby the Chairman Burdwan Municipality and such alterations, omissions, additions or substitutions shall notinvalidate the works and any altered addition or substituted materials which the tenderer may be directedtosupply in the contract in the manner above specified as part of the work shall be supplied orexecuted bythe tenderer on the same conditions in all respect on which he agreed to do the main work, and at the same ratesas are specified in the tender for the main work.19) Interested Agencies will have to attend Pre-Bid Meeting. Failing to attend Pre-Bid meeting willresult incancellation of both Technical and Financial Bids.

Chairman Burdwan
Municipality.



GENERAL RULES AND DIRECTION FOR GUIDANCE OF
TENDER/SUPPLIERS

1. Responsibility and Power of Engineer-in-charge and his representative
The Engineer-in-Charge or his representative shall monitor the supply position. He shall have authority to
stop the work whenever such stoppage may be necessary to ensure proper execution of the contract.
He shall have authority to reject any materials supplied which do not conform to the contract documents.

The Engineer-in-Charge or his representative shall have the power of inspection of all the materials supplied
under this contract. In order that inspection services may be provided the contractor shall keep the
Engineer-in-Charge or his representative posted regarding inspection & dispatch schedules.

All supplied items in pursuance of the contract shall at all times be open to the inspection of Municipal
Authority / Municipal Engineering Directorate and its representatives. The contractor shall at all times during
the usual working hours, and at all other times at which reasonable notice of the contractor either himself be
present to receive orders and instructions or have responsible agent duly accredited in writing present for
that purpose.

2. Disruption of Progress
The contractor shall give written notice to the Engineer-in-Charge/Chairman of the Municipality /Mayor
of the Corporation, as the case may be regarding the delay in supply of items or unless any further
approval or order including a direction, instruction or approval is issued by the Engineer-in-Charge
/Chairman of the Municipality /Mayor of the Corporation, as the case may be within a reasonable time.
The notice shall include details of the items that are to be supplied or order required and of why and by
whom it is required.

3. Contractors General Obligations and Responsibility
The contractor shall, subject to the provision of the contract, and with due care and diligence
maintain the supply and provide all labour, including the supervision thereof, materials, and all other things,
whether of a temporary or permanent nature, required in and for such maintenance, so far as the necessity
for providing the same is specified in or is reasonably to be inferred from the contract.

4. Programme of Supplies
The contractor shall furnish within a fortnight from the date of order the followings:

a) Confirmation of the quantity of supply of items to be delivered. b)
Delivery schedule of the ordered materials

5. Contractors to arrange all Labour : Materials : Tools & Plants

Unless otherwise specifically provided for in the schedule of materials attached to the bid, all materials
supplied shall be approved type and as per specifications and shall be procured, brought at site and stored
by the contracting firm at his cost and risk.

The rates quoted for the items shall be inclusive of all costs of materials, labour transportation, and storage.
The rates shall also cover all taxes viz. Sales tax, any local taxes, duties etc that are payable by the firm
under the law of the land. Statutory increase on such elements, if any during the period of contract shall not
be paid extra.

6. Loss and Damage
Neither the Municipal authority nor the Engineer-in-Charge or his representative shall be answerable
and accountable in any manner for any loss or damage that may happen to the supplied materials or other
things used in the performing the supply work, or for injury to any person, either a workman or any member
of the public, or for damage to any property for any cause which might have been prorogated by the
contractor. The contractor shall properly guard against all these injuries or damages to persons or property
resulting from his operations under this contract at any time before issuance of the certificate of completion
of supply. He shall indemnity and save harmless the authority from all suits or actions of every description
brought for, on account of, any injury or damage received or sustained by any person or persons by reason
of the material supply work, negligence in guarding the same, the use of improper materials or of any act of
omission or deviation from the contract.

7. Supervision of Work
The Engineer-in-Charge or his representative shall have the power at any time from time to time by notice
to the contractor to delay or suspend the progress in supply of items during unsuitable weather for any other
adequate reasons and on receipt of such notice, the contractor shall forthwith suspend further progress of
supply work until further notice from the Engineer-in-Charge.



The contractor shall recommence supply work immediately on receiving a notice to do so from Engineer-in-
Charge. The whole or any part of the time lost for such delay or suspension shall, if authority in its
absolute discretion thinks fit but not otherwise be added to the time allowed for, completion of supply of
items. But the contractor shall have no claim to extra payment or compensation whatsoever on the grounds
of above delay.

8. Employer’s right to terminate contract
If the contractor should be insolvent or bankrupt, (or in case the contractor is a company, it goes into
voluntary or judicial liquidation) or he should make a general assignment for the benefit of his creditors or a
receiver should be appointed on account of his insolvency, or he should persistently or repeatedly refuse
or should fail, except in cases for which extra of
time is provided, to supply enough proper materials, in order to maintain progress according to the
progress of supply work, or he should fail to make prompt payment to labour contractors if any, or
for materials or labour, or he should positively by laws, ordinance or the instruction of the Engineer-in-
Charge or otherwise be guilty, of a substantial violation of any provision of the contract after giving the
contractor seven days written notice terminate the employment of the contractor.

9. Supplementary Specification

Whenever reference is made in these documents to certain special specifications, the reference shall be
construed to include all subsequent amendments, changes or additions that are published and in effect at
the date of signing of this contract.

The authority reserves the right to issue additional conditions, specification etc if necessary which will be
incorporated with bid documents already sold to bidders for the purpose of the work.

10. Employer’s right to split package
The authority reserves the right to split the package and accept or reject any part of the offer from the
scope of supply work without assigning any reason.

11. Payments and Certificates
Payment for the supplies by the contractor will be based on measurements recorded at the receipt of the
materials at site. The contractor or his authorized agent or representative shall be present at the time of
recording of each set of measurements and sign the measurement book.

If for any reason the contractor or his authorized agent is not available, and the work is suspended by the
engineer-in-Charge to avoid recording of measurements during the absence of the contractor or his
authorized representative, the authority shall not entertain any claim from the contractor for any loss
incurred by him on this account. If the contractor or his authorized agent or representative does not remain
present at the time of such measurements after the contractor has been given a three day notice in
writing, such measurements may be taken in his absence and shall be deemed to be accepted by the
contractor.

12. Insurance of Works, etc.
Without limiting his obligations and responsibilities, the contractor shall insure in the name of the
Corporation/Municipal Authority and the contractor against any loss or damage from whatever cause
arising for which he is responsible under the terms of the contract and in such manner that the
Corporation/Municipal Authority and contractor are covered for the period of supply as well as during the
period of maintenance for loss or damage arising from a cause, and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations as follows:

The works for the time being executed to the estimated current contract value thereof together with the cost
of materials supplied by the Municipal Authority free of cost.

Such insurance as mentioned above shall be affected with an insurer and in terms approved by the
Corporation/Municipal Authority. The contractor shall bear the cost of all such insurance and whenever
required, produce to the Engineer-in-Charge or his representative the policy or policies of insurance
and the receipts for payment of the current premiums.



13. Notification of Insurer
It shall be the duty of the contractor to notify the insurers under any of the insurances referred any matter
or count which by the terms of such insurances are required to be notified and the contractor shall indemnify
and keep indemnified the Corporation/Municipal Authority against all losses,

claims, demands, proceedings, costs charges and expenses whatsoever arising out of or resulting from any
default by the contractor in complying with the requirements of this sub- clause whether as a result of the
avoidance of such insurance or otherwise.

14. All insurance at contractor’s cost
The insurances referred to in this bid document shall be entirely at the cost and expenses of the contractor.

15. Remedy on contractor’s failure to insure
If the contractor shall fail to effect and keep in force the insurance referred to clauses hereto, or any
other insurance which he may be required to effect under the terms of the contract, then and in any such
case may effect and keep in force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time and deduct double the amount so paid by the
Municipal Authority as aforesaid from any moneys due or which may become due to the contractor or
recover the same as a debt due from the contractor.

16. Idle Labour
No claim for idle labour would be entertained under any circumstances

17. Inspection Facilities
The contractor shall provide necessary facilities for inspection of the supplied items for quality control by the
Engineer and for the purpose of carrying his instructions as may be recorded in writing in site Order Book.

18. Labour Act
The contractor should obtain the license under the provision of the contract labour (Regulation and
Abolition) Act 1970 and contract labour (regulation and Abolition) general rules, 1971 including the
provisions of amendments made there under of the same to the office of the Executive Engineer within ten
days after formal agreement.
The successful bidder whose bid will be accepted shall either personally deliver the license form in
triplicate to the licensing officer of the area in which the establishment in relation to which the contractor
is selected for the job. The application form in Form IV shall be forwarded along with Form V, which may be
available from the EIC of the concerned Division /Chairman of the Municipality /Mayor of the Corporation, as
the case may be.

19. Language for Correspondences
The bid and all correspondence and documents related to the bid exchanged by the bidder and Municipal
Authority shall be written in English language. Supporting documents and printing literature furnished by
bidder may be another language provided they are accompanied by an accurate translation of the relevant
passages in English. For the interpretation of the bid, the English translation shall prevail.

20. Contractor’s Local Address

The contractor shall furnish the postal address of his site office. Any notice or instruction to be given to the
contractor under the terms of contract shall be deemed to have been served if it has been delivered to his
authorized agent or representative of site or sent by registered letter to the site office or to the address.

21. Precedence of Contract Documents
If any stipulation indicated in any component of contract documents be at variance in any respect with
those in the other, the decision of the Superintending Engineer will stand final and binding.

22. Time of Completion
The entire supply work as per schedule and specification shall be completed within stipulated time from the
date of issue of work order.
The period of completion given includes the time required for mobilization and testing as well, rectification, if
any, retesting and completion in all respects to the entire satisfaction of the Engineer-in-Charge including the
monsoon season.
This is the essence of this contract and the allotted supply work must be complete within the specified
time. Extension of time will not be granted except in very exceptional circumstances beyond the control. This
clause of extension of time will have precedence over any other similar clauses if they are at variance with
penalty for non-complete of the supply work in time as indicated elsewhere.

23. Action for non completion
Failure to comply with above conditions and specifications will result in the Municipal Authority taking



action at the risk and cost of the contractor. Submission of the bid binds the contractor for complying with
requirements of the above conditions and  specifications without any extra payment on any account.

24. Arbitration
If the contractor claim that the decision or instruction of the Municipal Authority/ Engineer-in- Charge are
unjustified or beyond contractual agreement that accordingly he is entitled to extra payment on account
thereof, he shall forthwith notify this to the Municipal Authority/ Engineer- in-Charge to record his decisions
and reasons therefore in writing and shall within two weeks state his claim in writing to Municipal
Authority/Engineer-in-Charge, the Municipal Authority/ Engineer-in-Charge shall thereafter reply to the points
raised in the claims. Unless resolved by negotiation or discussion, the question on liability for such claims will
be treated as dispute.

The decision of the concerned Superintending Engineer, Municipal Engineering Directorate shall be final
conclusive and binding on all parties to the contract upon all question relating to the meaning of specification
and instructions and as to the quality of workmanship or materials supplied for any matter   arising out   of
or relating to the specification and instructions concerning the supply work or a failure to execute the same
arising during the course of works. The above shall not be the subject matter of dispute or arbitration and in
any case shall the supply work be stopped consequent on such a dispute arising and the supply work shall
also be carried out by the contractor strictly in accordance with the instruction of the concerned
Superintending Engineer.
In any case dispute arising on matters other than clauses mention above shall be referred to the
interpretation, decision and award of an arbitrator. The provision of the Indian Arbitration Act and rules there
under with statutory modification thereof shall deem to be incorporated in this contract.
The contractor shall no delay in carrying out supply works in such matter, question or dispute being
referred to arbitration but shall produce with the supply work with all due diligence and the contractor shall not
be relieved from his obligation and commitment of completing the supply work and shall adhere strictly to the
instruction of the Engineer-in- Charge with regard to the actual carrying out of the supply work.
In case of any arbitration, the award shall be a speaking one, that is the arbitrator or the umpire as the case
may be shall recite facts and assign reasons in support of the award after discussion fully the claims and
contentions of the parties.

25. Terms of Payment
Payment will be made only after receiving the pipe materials as per stipulated terms and condition laid down in
the agreement and acceptance of material at site after deducting security deposit as stated in clause above
and other statutory deduction.

26. Deduction of Tax
Deduction of sales Tax, Income Tax, and any other taxes are payable as per prevailing tax laws at the
prescribed rate at the time of making payment to the contractor.

27. Typographical Error
Typographical errors deducted or pointed out are subject to corrections by the Quotation
Inviting Authority. No benefit can be derived by any party on account of such error.

28. Completion Certificate
Municipal Authority/ Engineer-in-Charge will issue certificate of completion of supply work when all supply
works or otherwise undertaken have been completed in all respect.

30. In the event of the Quotation, being submitted by a Partner Firm,   it   must   be signed separately by
each member thereof, or, in the event of the absence of any partner, it must be signed on behalf by a person
holding a Power- of – Attorney authorizing him to do so.

31. Receipts for payment made to a Firm must be signed by the several partners except in the case of well-
known and recognized firm and except where the Suppliers are described in their Quotation or Supply as a
firm.



32. All Tenders received will be opened by the Municipal Authority in the presence of tenderers who
may be at the office at the time.

33. The authority reserves the right to reject any  or all of the tenders without assigning any reason and to
accept any tender in whole or in part.

34. The tenderer has to quote the rates in % (Percentage) both in figures and words against the work for execution
of a Rate-contract Agreement which should be valid for 1 (one) year from the date of the agreement.

35. Works shall be completed in all respect within stipulated time frame after the work order is placed.

Chairman
Burdwan Municipality.



ANNEXUTRE- I

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER

QUESTIONNAIRE IN GENERAL

Tenderer shall fill in the questionnaire and upload copy of his offer. This information is required in this form to
facilitate tender processing even though it may duplicate the information presented elsewhere in this offer. This data
shall form a part of the contract with the successful tenderer.

The questionnaire does not supersede instructions in the tender documents relating to the description and other
information to be submitted with the offer for a complete understanding of the items offer.

1.0 General :

1.1 Tenderers name and address (Telephoneno., fax
no., e-mail address) :

1.2 Tender no. and date :

1.3 Name of contact person :

1.4 Previous experience and present
workload :

1.5 Time schedule of completion of supplywork :

1.6 Tenderers organization chart (to be
enclosed by the Tenderer) :

1.7 Details of branch and site offices,
divisions etc :

1.8 Annual turnover Rs. :

…



DECLARATION BY THE TENDERER – I

To
The Chairman Burdwan
Municipality,Burdwan .

Sub:- Dear

Sir,
We offer our Tender for the above project, in the capacity of the tenderer for the project we declare thatwe are interested in

earnestly accomplishing the project, should you select us for this purpose.

If selected, we understand that it is on the basis of the organizational, technical, financial capabilities and experience of us as

specified in the tender document. We understand that the basis of our qualificationproposal, and that any circumstance

affecting out continued eligibility under the Qualification Proposal, orany circumstance which would lead or have lead to our

disqualification under the Qualification Proposal, shallresult in our disqualification under this process.

We understand that you are not bound to accept any or all proposal(s) you received.

We declare that we have neither entered into nor are party to (whether by conduct or by acquiescence) any restrictive trade

practice or sub-contracting arrangement or collective arrangement with any other person or entity including the other tenderer

for the Project, in connection with the preparation and / or submission of the proposal for the Project.

We undertake that, in competing for (and, if we are selected, in working ) the Project Agreements, wewill strictly observe the

laws against fraud and corruption in force in India namely “Prevention of Corruption Act 1988”.

We declare that we have disclosed all material information, facts and circumstances to you, which would be relevant to and

have a bearing on the evaluation of our proposal and selection.

We declare that in the event that you discover anything contrary to our above declarations, it is empowered to forthwith

disqualify us and our proposal from further participation in the process.

Yours faithfully,

Authorized Signature
Name & Title of Signatory

Name of Agency :
Address :



SECTION-A

Addi t iona l  Terms & Condi t ions  and  spec i f i cat ion
for  E lec tr i ca l  works

D. 1. The contractor shal l  meet the fol lowing required elig ib i l ity cr iter ia for e lectr ical

component of work.

D. 1.1. The contractor shall have at least the following technical person:

D. 1 .1 .1 .  One E le ctr ica l  Superv isor  hav ing va l id  E lectr ica l  Superv isor ’s  Cer t i f i cate  o f

competency  issued by  the West  Bengal  L icens ing Board,  Government o f  West  Bengal  in  fu l l  t ime

engagement w i th the b idder  for  th is  work .

D. 1.1.2.The supervisor deployed by the contractor should have val id Elect r ical  SCC Part  No. 1, 2 ,

4, 7A & 11 issued by the West Bengal Licensing Board,  Government of  West  Bengal .

D. 1.2. The contractor shall have to meet the following requirements:

D. 1.2.1. The contractor  shal l  have va l id  Elect r ical  Con tractor’s L icense issued by the
West Bengal  Licens ing Board, Government  of  West  Bengal .

D. 1.2.2. The contractor  shal l  have va l id  Elect r ical  supervisory cer t i f icate having

SCC Part  No. 1, 2 , 4,  7A & 11 issued by the West Bengal  L icensing Board,  Government of W est

Bengal .
D. 1.2.3. The contractor shal l  have to ensure presence of  at least one l icensed Electr ical

Superv isor, as stated in Clause No. D. 1.1.2.& D. 1.1.3.above dur ing execution of Electr ical

Works.

D.  2 . The Super intend ing Eng ineer , West C irc le , Mun ic ipa l  Eng ineer ing  D irectorate ,

Government o f  West  Bengal  w i l l  ac t  as  Nodal  Super intend ing Eng ineer . The Execut ive

Engineer,  concerned Div is ion ,  M.E.  D irectorate ,  Government o f  West  Bengal  sha l l  be  the

Eng ineer - in-Charge o f  the work .  As  and when require d  they wi l l  take ass is tance f rom the

Execut ive  Eng ineer(E/M),  MED, B ikash Bhawan.  A f ter  the work  is  awarded,  the Nodal  Execut ive

Eng ineer  w i l l  send copy o f  agreement to  the Execut ive  Eng ineer (E/M) ,  MED. The Execut ive

Eng ineer(E/M),  MED sha l l  operate  e lect r ica l  par t  o f  the agreement.

The  cont rac to r  w i l l  g ive  de ta i l ed  execut ion programme o f  the e lec t r ica l  work  to  the Execut ive

Eng ineer(E/M),  MED through the Execut ive Engineer ,  Burdwan D iv is ion ,MED, Government o f

Wes t  Benga l  and i t  w i l l  be  the  par t  o f  h i s  ag r eement  w i th  the  Depar tment .  The  cont rac tor  w i l l

i nd i ca te  t ime  /  s tage  o f  the  work  in  the  work  prog ramme.

D .  3 Superv i s ion o f  C iv i l  and E lec tr ica l  components  o f  works  w i l l  be  car r ied  out  by

concerned w ings o f  the Depar tment under  overa l l  coord ina t ion o f  the Noda l  Super in tend ing

Eng ineer  /  Noda l  Eng ineer  in  charge as  the case may be .

D .  4 Payment  to  the  cont racto r  f o r  the  work  sha l l  be  made  through the  D i rec to r ,

SUDA,  Wes t  Benga l .  Eng ineer - in -Charge  o f  the work  w i l l  submi t  the  ‘passed  f or

payment ’  B i l l  to  the D irec to r , SUDA, Wes t  Benga l ,  on  ge t t ing  the  reco rded

Measurement  Book(s )  w i th  r equ is i te  cer t i f i ca tes  f o r  mak ing  payment  to  the

cont rac tor  f r om the  concerned Eng ineer - in -Charge o f  the e lec tr i ca l  works  w i th  the

endorsement  o f  e lec t r i ca l  w ing  o f  MED.

D .  5 F inal Bil l for whole work shal l be f inal ized and paid by the Nodal Executive

Engineer of the work.

D .  6 The Execut ive  Eng ineer(E/M),  MED wil l be competent author ity for deciding

reduced rates for e lectr ical component of work, if  any. Date of complet ion of al l

components of work wil l be same. Levy of compensation under re levant c lause of West



Bengal Form No. 2911 as-wel l-as fair and reasonable extension of time wi l l be decided

by the Nodal Super intending Engineer -in-Charge of the work, in consultat ion with the

Execut ive  Eng ineer (E/M),  MED in respect of e lectr ical works only.

Concerned Execut ive  Eng ineer - in -Charge o f  the work  sha l l  be  competent  author i ty  to

g ive fa i r  and reasonab le  extens ion o f  t ime under  prov is ion of  re levant  c lause o f  West

Bengal  Form No.  2911 and Super intend ing Eng ineer  o f  the work  sha l l  be  competent

author i ty  to  reschedule  mi les tones o f  the work .

D .  7 Same mi lestones sha l l  be  app l icab le  for  a l l  components  o f  work .  The agency

wi l l  ensure tha t  the components  o f  the work are  executed in  t ime without  g iv ing

any change f or  s l ippage o f  mi les tones o f  the pro ject .  The amount to  be wi thhe ld

under  re levant  c lause West  Bengal  Form No.  2911 o f  the contract  w i l l  be  dec ided

by the Nodal  Execut ive  Eng ineer  o f  the work  in consul tat ion wi th the Execut ive

Eng ineer  (E/M) ,  MED for  e lec t r ica l  works .  In the event  o f  not  ach iev ing the

necessary  mi les tones as  assessed f rom mi lestone bar  char t ,  spec i f ied  percentage

of  the tendered va lue of  work wi l l  be  w i thhe ld  fo r  fa i lure  o f  each mi les tone.

D .  8 The work  sha l l  be carr ied out as per PWD spec if i cat ion for  e lec tr ica l  work

amended upto date and as per  add i t iona l spec if icat ion and cond i t ions for  th is work .

D. 11 The mater ia ls sha l l  be  procured only  f rom the manufacturers  and the i r

author ized dea lers and documentary proof  for  such procurement and supp ly sha l l  be

produced by the contractor  on demand.

D. 12 The Department reserves the r ight to send such mater ia l  to the manufacturers /

author ized test laboratory to ver i fy the genuineness and qual i ty of product.

D. 13 The contractor  adv ised to v is i t  the s i te before quot ing f or  th is tender to appr ise

h imse lf  about the s i te env ironments and other  cond i t ions . Drawing and inventor ies , i f

any, can be seen in the Of f ice of  the Execut ive  Eng ineer(E/M),  MED for e lectr ica l

component of  work .

D. 14 The electr ical work shal l be progressed wit h progress of c iv i l  work. No cla im of

the contractor shal l be entertained by the Department for  the id le labour.

D. 15 The conduit shal l  be la id in the RCC s lab in general wel l  before their  concret ing

and in wal ls wel l before their  p laster ing and in polythene pi pes as per instruct ion of

Engineer- in-Charge for electr ical work. The actual run of  conduit and s ize of the boxes

are to be marked on the drawing by the contractor and got approved from Engineer - in-

Charge for  e lectr ical  work before erect ion at s ite.

D. 16 Al l  concealed and earthl ing work shal l be done in presence of the Engineer - in-

Charge for  e lectr ical  work or  his author ized representat ive.

D. 17 The contractor  shal l  be responsib le for any damage done to the bui ld ing or

electr ical instal lat ion dur ing the execution of the work. Damage, if  any, shal l  have

to be made good by the contractor  at his own cost fa i l ing which the same shal l be

got rect i f ied / made good at the r isk and cost of the contractor.

D. 18 The work shal l  be carr ied out in engineer ing l ike manner and bad workma nship

shal l  be rejected summari ly. For redoing the job, no c la im of  the contractor shal l  be

entertained on this account.

D. 19 The s i te  sha l l  be  c leared o f  malba,  debr is  caused by work ing at  the s i te  by the

contractor  w i thout  any extra cost  to  the Department .



D. 20 The contractor  or  his author ized representat ive sha l l  s ign the s ite order book

and comply wi th the remarks entered therein by the representat ive of  the

Department.

D. 21 The contractor  w i l l  ensure that  a l l  the  sk i l led  persons managed /  dep loyed for

execut ing  the e lectr ica l  work  possess the wireman l i cense by  approved author i t ies .

Consequences ar is ing  due to  the defaul t  o f  the contractor  to  comply  wi th th is

cond i t ion would  be contractor ’s  respons ib i l i ty  on ly .

D. 22 The contractor  wi l l  make his own arrangement for  storage of  his own mater ia l ,
and if  issued to him departmental ly. The mater ia l  shal l  be issued to him from ULB
store, if  any. The watch and ward of  the mater ia ls and of the instal lat ion would be
responsib i l i ty of  the contractor t i l l  the work is completed / handed over to the
Department. Nothing extra shal l  be paid to the contractor on this account. The
contractor  shal l  make his own arrangement for  carr iage of mater ia ls, f i t t ing, cable,
etc.,  issued to him departmental ly from the store to the s ite of work at his own cost.
Nothing extra shal l  be paid to the contractor  on this account.

D. 23 Al l  the DB’s switchgears shal l  have identif icat ion marking on them wr itten in white

paint. Nothing extra shal l  be paid on this account.

D. 24 Earth points with studs are to be provided on each of switchboards / DBs.

D. 25 The MCBDB made of MS sheet should not be less than 1.6 MM thick and left out MCB

outlets of the sheet enclosures (not occupied by the MCBs) shall be covered with blanking

plates.

D. 26 A l l  hardware, fas ten ing mater ia l  v iz . nuts , bo l ts,  wa shers and screws etc .  to be used

on work sha l l  be of  Z inc / Cadmium p lated i ron.

D. 27 A l l  the mater ia ls should be ISI  marked where ever not spec if ied . I f  ISI  marked mater ia l

i s  not ava i lab le i t  should be conforming to BIS spec if i cat ion amended up to date.

D. 28 The contractor  sha l l  have to furnish the insu lat ion test report , earth report, a long with

al l  required detai ls  of  e lectr ical  load on the prescr ibed proforma for the e lectr ic  connect ion

from the supply company.

D. 29 The contractor shal l submit the complet ion cert if ic ates and complet ion p lans as per

general specif icat ion for e lectr ical work.

D. 30 The chases in wal l  shal l  be done by chase cutt ing machines, for which contractor shal l

arrange adequate number of  chase cutt ing machines (chase cutters) for cutt ing chases in

wal l etc. for  lay ing of conduits.

D. 31 I f  any extra subst i tut ion and dev iat ions are required in  the i tem of  work  dur ing

execut ion of  work that  should  have take pr ior  approva l f rom the competent  author i ty o f

e lectr ica l  work .

Chairman
Burdwan Municipality.
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