
Office of the Burdwan Municipality 
 

G.T. Road, Burdwan, West Bengal, India – 713101 Phone: +91 0342 2662518 / 2664121 / 
2662777 | Fax: +91 0342 2560717 Email: info@burdwanmunicipality.gov.in | Website: 

www. burdwanmunicipality.gov.in 

 
MEMONO. 281/E/XII-4/AMRUT DATED: 18/11/2019  

 

 
NOTICE INVITING ELECTRONICTENDER No. 6 

Tender Ref: No. WBMAD/BM/AMRUT/6/19-20 2nd call 
 
 

The Executive Officer, Burdwan Municipality, on and for behalf of the 
Administrator,Burdwan Municipality invites sealed competitive Bid on Item rate Basis 
(Two-part System) from reliable and resourceful Companies/Firms/Contractors having 
experience and acumen in construction & Laying works of Ductile Iron Pipes as noted 
below the eligibility and depicted hereunder for participating in the e-Bid. 

 
1. Name of Work:   Laying of Clear Water Rising Main from WTP to different OHR for Zone  

     IV,V,VI,VII,IX,X (06 nos.) through Route C, D & E with D.I.(K-9) &  

     12 mm th. M.S. Pipes, including all D.I. Specials for Water Supply  

     Scheme within Burdwan Municipal, District Purba Burdwan under  

     AMRUT Scheme.      

2. Scope of Work   Laying of D.I. (K-9) pipes with all D.I. Specials & supplying, fitting & 

     fixing of 12 mm th. M.S. Pipes with IS 3589 FE 410, including earth 
     work in excavation in trenches, shoring (if necessary) of adequate 
     width having minimum depth to keep the top surface of pipe 1.00M 

     below of the existing ground level in any kind of soil mixed with 
     boulder, metal crust, concrete pavement, any road sub-grade and its 

     flank etc., dewatering the  trenches, preparing the bottom surface of 
     the trenches for continuous bedding including sand filling (if 

     necessary), Jack pushing work at N.H Crossing (2 no. Location) with 
     M.S. Casing & carrier pipe, M.S Pipe crossing over Banka River & 
     canal on M.S structural Bridge and over ground installation to cross 
     small ditches etc. supported with RCC pillars as & when necessary and 
     fitting, fixing, jointing (all types of joints) valves, specials etc. as per 

     requirement, in position, cutting, chamfering of pipes as required, 
     carriage  of  materials  from  departmental  store  to  work  site, 

     constructing sluice valve chambers including supply and fitting in 
     position sluice valve of different dia. & supply and fitting in position 

     D.I. Specials as per requirement , filling of the trenches with 
     excavated materials, consolidating the same in layers, guarding 
     trenches with temporary bamboo railing for safety where necessary, 

     emergency horizontal auger boring ( for roads other than NH and Rail 
     way) where necessary, removing the surplus materials from site 
     including all labour charges, tools and plants, hydraulic pressure 
     testing, cleaning and disinfection of pipes etc. complete in all respect 
     as per IS 12288-1987 (latest edition) and Permanent Roads 

     Restoration as per drawing and the instruction of E.I.C. but excluding 
     cost of structural Bridge on pile support column foundation at near 
     Banka & canal.      

     (Only  the  D.I.  pipes  and  rubber  gaskets  will  be  supplied 

     departmentally. Other materials like M.S Pipe, Sluice valve, Air 
     Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where 
     necessary, will be supplied by agency. The surplus and unused 
     materials are to be returned to Municipal store at own cost.)    
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     Approximate quantity of Pipes to be laid 

     1.  300 mm dia. - 1720 m. 
     2.  350mm dia. - 2050m.  
           

     3.  450 mm dia. - 7175 m. 
           

     4.  500 mm dia. - 4126 m. 
          

     TOTAL = 15071 m.    
      

3. Location of   Water Supply Scheme under AMRUT within Burdwan Municipal area as 
 Work:    per approved departmental drawing, Dist.- Purba Burdwan. 

4. Eligibility to   Having experience and technical acumen in Laying Ductile Iron Pipes 

 participate in   with M.S. Pipes in single contract having quantity (in meter) not less 
 the Bid    than the 30 % of total given quantity in Tender document during 
     last five financial years prior to the date of issue of this Notice in any 
     Government Department/Board/Semi-Govt./Corporation/Statutory 

     Authority / Undertaking etc. 
           AND 

     Having sufficient qualified technical personnel (to be employed under 
     the firm for at lowest 2 consecutive years) with sound knowledge and 

     experience in execution of similar nature of works. 
           AND 

     Having annual turnover of at lowest Rs. 2.00 Core or above in any 
     one year of last three Financial years. 
           AND 

     Current GST Registration Certificates, PAN Card, up to date Income 
     Tax Return receipts etc.   

            
     NOTE:       

     a) Only  works  of  nature  depicted  above  completed 
     successfully will be treated as credential. 

     b) The bidder has no adverse report, on any account, against their 

     organization for any project worked during last 5 (five) years or 
     working at present. This clause will lead for rejection of application, 
     even after fulfilment of other eligibility criteria. 
     However, the tender inviting authority reserves the right to relax the 

     eligibility criteria if felt necessary for the interest of fair competition. 

5. Documents to    A successful performance and completion certificate supplemented 
 be produced in   with work order along with payment certificate issued by the 
 support of    competent authority shall have to be furnished in support of credibility 
 Credential for    in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 4 

 Bid Part-I    : Eligibility to participate in the Bid). Besides this, following 
 (Prequalification   documents shall have to be furnished: 
 Documents)           

   a.  Particulars of ownership/partnership or Board of Directors pertaining 

     to the Organization/Company/Firm 

   b.  Bank solvency Certificate not less than Rs. 1 crore and 
      

   c.  Valid documents in support of annual Turnover. 
      

   d.  P.F, & E.S.I Registration Certificate 
      

   e.  List of machines and equipment’s necessary for field as well as 
     laboratory test for all materials. 

   f.  Experience and address, fax & telephone nos., mobile no., & E-mail ID 
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nos. of the firm.  
All documents in original to be produced in due course of time 
as & when asked by the Bid inviting authority. 

 

6. Earnest Money  2% of the Quoted Bid price in two parts, vise      

   a.  Rs. 3,00,000.00 (Rupees three Lakhs only) as an initial Earnest Money 
    Deposit shall accompany with Bid Proposal and may be remitted by 

    selecting from either of the following payments modes: -    

    i) Net Banking (any of the banks listed in the ICICI Bank Payment 

    gateway) in case of payment through ICICI Bank Payment Gateway. 
    Bank Acknowledgement Slip to be uploaded during online bid 

    submission;      

    ii) RTGS/NEFT in case of offline payment through bank account in 
    any Bank and also to be documented through e-filling.     

   b.  Earnest Money Deposit i.e. 2% of bid amount beyond Rs. 3,00,000.00 

    (if any) shall have to be deposited after acceptance of Bid Proposal as 
    demand draft in favour of Burdwan Municipality.      

           

7. Cost price  of  NIL       
 Bid documents         

8. Date and Time         
 Schedule:-  Sl. Particulars Date and Time  

    No.       

    a) Date of uploading of NIeB. and Bid 21/11/2019 at  
     Documents online) (Publishing Date) 10:00 A.M   

    b) Documents download/sell start date 21/11/2019 at  
     (Online) 11:00 A.M   

    c) Date  of  Pre-Bid  Meeting  with  the      

     intending bidders in the office of the 28/09/2019 at  
     Superintending Engineer, West Circle, 03:00 P.M   

     Municipal Engineering Directorate, 3
rd 

     
     floor,  Patal  Bazar  Market,  Purba      

     Burdwan.      

    d) Bid submission start date (On line) 21/11/2019 at  
      12:00 P.M   

    e) Bid Submission closing (On line) 13/12/2019 at  
      06:00 P.M   

    f) Bid opening date for Technical Proposals 16/12/2019 at  
     (Online) 11:00 A.M   

    g) Date of uploading list for Technically To be notified  
     Qualified Bidders (online) later     

    h) Date and Place for opening of Financial To be notified  
     Proposal (Online) during    

      uploading of   

      Technical   

      Evaluation   

      Sheet of    

      Bidders    

    i) Date of uploading of list of qualified To be notified  
     bidders  along  with  the  offer  rates later.    

     through (on line),      

    j) Also if necessary for further negotiation To be notified  
     through offline for final rate. later.     
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9. Time  of   Time of completion of the Contract is 08 (eight) month from the date 

 completion    of issue of Work Order.   

10. Site inspection   Intending Bidders are required to inspect the site of the Project with 

 &  general   particular reference to location and infrastructure facilities. They are 
 information    to make a careful study with regard to availability of materials and 
       their sources and all relevant factors as might affect their rates and 

       prices. They are also acquainted with relevant IS specifications with 
       latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the 
       Bid documents and to have fully acquainted with all details of work 
       front, communications, underground utility services, seasonal 
       weather and its variation, labours, water supply, existing & proposed 

       site levels, position and diversion of transportation and barricading , if 
       required, electricity and any other general information including 
       topological condition & existing level and level pertaining to and 
       needed for the work to be completed in time properly.   

11. Bid     A full set of Bid documents consists of 2 Parts. These are   

 documents    
PART I :- Containing all documents in relation to the name of the        

          

       firm applied for and credential possessed along with all documents as 
       depicted in Sl. No. 4 along with this NIeB and its all corrigenda’s. 

       And   
       Section A: Description of the Project.   
           

       Section B: Conditions & requirements for e-Bidding.   
           

       Section C: General conditions of the Contract.   
         

       Section D: General specifications of Workmanship and materials for 

         Civil Works.   

       &     
       Section E: ANNEXURES   

         Annexure under Section I :   

         i. Drawing of Pipeline network (Annexure I)   

       &     
       PART II :-Containing the Following Document.   
           

       Bid Price / Price Schedule. (.xls format)   

      
12. Validity of Bid    A Bid submitted shall remain valid for a period of 240 calendar days 

       from the date set for opening of Bids. Any extension of this validity 
       period if required will be subject to concurrence of the Bidders. 
      

13. Withdrawal of   A Bid once submitted shall not be withdrawn within the validity 
 Bid     period. If any Bidder/Bidders withdraw his/their Bid(s) within the 
       validity period then Earnest Money as deposited by him/them will be 
       forfeited.   

14. Acceptance of   The "The Executive Officer, Burdwan Municipality" will accept the Bid. 
 Bid     He /She does not bind himself/herself to accept otherwise the lowest 
       Bid and reserves to himself/herself the right to reject any or all of the 
       Bids received without assigning any reason thereof.   

15. Intimation    The successful Bidder will be notified in writing of the acceptance of 

       his Bid. The Bidder then becomes the “Contractor” and he shall 
       forthwith take steps to execute Formal Contract Agreement in 
       appropriate format the "The The Executive Officer, Burdwan 

       Municipality," and fulfil all his obligations as required by the Contract. 

16. Escalation of   There will be no escalation in cost for materials or labour and the 
 Cost     contract price mentioned in the contract stands valid till completion of 
       the contract, and other obligation, if any.   
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17. Name &  Executive Engineer, Burdwan Division, Municipal Engineering 
 address of   Directorate, Department of Municipal Affairs, Purta Bhavan (5th 

 Engineer-In-   Floor), Dist: - Purba Burdwan, WEST BENGAL  

 Charge   E-mail ID –eemedbwd@gmail.com  

 (EIC)  of the    

 Work     
     

18. Execution of  The Contractor is liable to execute the whole work as per direction 
 Work   and instruction of the Executive Engineer, Burdwan Division of 

    Municipal Engineering Directorate who is the "Engineer in Charge" of 
    the work under the control of “Superintending Engineer, west Circle, 
    Municipal Engineering Directorate.” & to the full gratification of TIA. 

19. Payment   Payment will be made to the successful Bidder by the "The Executive 
    Officer, Burdwan Municipality" periodically only on receipt of written 

    recommendation from the Executive Engineer, Burdwan Division of 
    Municipal Engineering Directorate.  

20. Influence   Any attempt to exercise undue influence in the matter of acceptance 
    of Bid is strictly prohibited and any Bidder who resorts to this will 
    render his Bid liable to rejection.  

 
Following clauses are to be adhering to by the concerned Bidder during the process of 
Bidding.  

 
21. In case office faces sudden closure owing to reason beyond the scope and control of "The 

Executive Officer, Burdwan Municipality", any of last date/dates as schedule in Sl. No 8 may 
be extended up-to/to next and following working day without issuing further and separate 
notice should the "The Executive Officer, Burdwan Municipality", feels it to be necessary and 
exigent.  

22. Persons having authenticated and having registered Power of Attorney may be considered 
lawfully becoming to be acting on and for behalf of the Bidder.  

23. Sufficient care has been taken to avoid variance in between the contents of the listed 
Documents in the Bid document. However, if there is any variance between the contents of 
different documents, the provision of documents appearing earlier in the list shall prevail 
over the same provided in the contents coming later.  

24. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment 
shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor 
strictly.  

25. Bid Acceptance Authority is the "The Executive Officer, Burdwan Municipality".  
26. In case of any dispute arising from any clauses of similar nature between bid documents and 

Municipal Form "K", the decision of the Superintending Engineer, west Circle, 3
rd

 floor, Patal 
Bazar Market, Purba Burdwan will be final and binding.  

27. All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as 
applicable will be made from the bills from time to time (please refer cl.57 of section C).  

28. No conditional Bid shall be entertained.  
29. In the event of e-Filing intending bidder may download the Bid document from the website 

http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost 
of Bid document (if any) may be remitted through online payment Gateway & same may be 
documented along with earnest money Deposit through e-Filling, (scanned copy to be 
submitted) (Details of which has been narrated in “Instruction to Bidders”). Technical Bid & 
Financial Bid both will be submitted concurrently duly digitally signed in the Website 
http://etender.wb.nic.in. Bid document may be downloaded from website & submission of 
Technical Bid/Financial Bid as per Bid Schedule.  

30. The requisite cost of Bid documents and Earnest Money, as specified in this NIeB may be 
remitted by selecting from either of the following payments modes: -  
i) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway;  
ii) RTGS/NEFT in case of offline payment through bank account in any Bank and also to be 
documented through e-filling.  
Every such payment shall be made on or after the date of publish of NIeB. Any Bid without 
payment of requisite Earnest Money (Except exemption as per G.O.) shall be treated as  
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informal and shall be automatically cancelled.  
31. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the site of works and its Surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the work as mentioned in the Notice 
inviting Bid, the cost of visiting the site shall be at the Bidder’s own expense. Traffic 
management and execution shall be the responsibility of the Agency at his/her/their risk and 
cost.  

32. Prospective applicants are advised to note carefully the minimum qualification criteria 
as Mentioned in ‘Instructions to Bidders’ before bidding.  

33. During scrutiny, if it is come to the notice to Bid inviting authority that the credential  
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed to 
participate in the Bid and that application will be out rightly rejected without any prejudice.  

34. Before issuance of the work order, the Bid inviting authority may verify the Credential & 
other documents with the original of the lowest bidder, if found necessary. After verification, 
if it is found that such documents submitted by the lowest bidder is either manufactured or 
false, in that case, L.O.A./ work order will not be issued in favour of the bidder under any 
circumstances.  

35. If any discrepancy arises between two similar clauses on different notifications, the decision 
of "Superintending Engineer, west Circle, M.E.Dte." is final & binding.  

36. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 
Abolition) Act. 1970, (b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the 
notification thereof or any other laws relating thereto and the rules made and order issued 
there under from time to time.  

37. Where an individual person holds a digital certificate in his own name duly issued to him 
against the company or the firm of which he happens to be a director or partner, such 
individual person shall, while uploading any Bid for and on behalf of such company or firm, 
invariably upload a copy of registered power of attorney showing clear authorization in his 
favour, by the rest of the directors of such company or the partners of such firm, to upload 
such Bid. The power of attorney shall have to be registered in accordance with the provisions 
of the Registration Act,1908.  

38. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court 
at Burdwan, Dist.-Purba Burdwan, West Bengal.  

39. Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. 
seeking clarifications thereof or interpretation of any of the conditions of the Bid documents 
before the Bid Inviting Authority in writing 48 hours prior to Pre-Bid Meeting, beyond such 
period no representation in that behalf will be entertained by the Bid Inviting Authority.  

40. The successful Bidder will remain liable for following with West Bengal Contract Labour 
(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be 
submitted within 07 (seven) days from the date of issue of work order, otherwise the work 
order will be cancelled.  

41. The participating bidder has to upload the drawing of respective zone showing diameter and 
location of Sluice valve (Sluice valve may be located at junction point and at the point where 
diameter of the pipe changes as per standard norms) and its chamber, end cap etc. as 
mandatory document under technical bid. If not uploaded, the bidder will be not allowed to 
participate in financial bid.  

42. The successful bidder has to provide detailed estimate along with rate analysis (if any) and 
drawing of respective zone along with sectional drawing for each diameter of pipe (in 
reference of drawing uploaded under technical document of this bid) for all works against 
each item as per the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary 
break up elaborately for justification of rates if asked by the concerned authority before 
acceptance of bid which will be treated as part of contract and the working drawing will also 
be prepared on the basis of this document later and will be sent for approval to competent 
authority. The total estimated cost against total quantity of pipe will be represented by unit 
rate for each item of work. For preparation of estimate, the agency may consult PWD 
Schedule, PHE Schedule and approved market rate.  

43. Successful Bidder will have to submit requirement of all materials, work programme and 
Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe 
(on the basis of clause 41 of this section) after awarding work order by competent authority.  

44. The Approximate quantity of Pipes to be laid may deviate by (+/-) 10 % of the total quantity  
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as given in sl no. 2 considering the actual site condition and scope of work.  
45. Payment will be made phase wise against each item of work as per clause 57 Of Section C of 

the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from 
each and every running bill. The entire amount of such 10% (ten percent) of Security 
Deposit (Initial 2% + additional 8%) will be refunded without any interest only after 
successful completion of the whole work in all respect as per clause 57 of section C after full 
satisfaction of E.I.C.  

46. Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The Security 

Deposit excluding operation and maintenance will be refunded as per PWD order No. 5784-PW/L&A/2M-

175/2017 Dated: 12.09.2017, wherein, Construction of new building / new bridge / new culvert, the Defect 

Liability Period of the work shall be five years from the actual date of completion of the work; 

 

For work with five years Defect Liability Period: 
 

i) No security deposit shall be refunded to the contractor for 1
st

 3 years from the actual date of completion of 

the work; 
 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date 

of completion of the work; 
 

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the 
actual date of completion of the work.  

 
 
 
 
 
 
 
 
 

 

The Executive Officer  

Burdwan Municipality 
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INSTRUCTION TO BIDDERS/BIDDERS 
SECTION – A-I 

 

1. General guidance for e-Biding  
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 
for assisting them to participate in e-Biding. 

 

2. Registration of Bidder  
Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 
registered with the Government e-procurement system, through logging on to 
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on 
the web portal. 

 
3. Digital Signature certificate (DSC)  
Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 
submission of Bids, from the service provider of the National Information’s Centre (NIC) or 
any other bonafide service provider on payment of requisite amount. Details are available at 
the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 

 

4. The contractor can search and download NIeB and Bid Documents  
Electronically from computer once he logs on to the website mentioned in Clause 2 using the 
Digital Signature Certificate. This is the only mode of collection of Bid Documents. 

 
5. Submission of Bids.  
General process of submission, Bids are to be submitted through online to the website stated 
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 
Financial Proposal before the prescribed date and time using the Digital Signature Certificate 
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 
documents will get encrypted (transformed into non-readable formats). 

 
 

A. Technical proposal  
The Technical proposal should contain scanned copies of the following further two covers 
(folders). 

 
A-1. Statutory Cover Containing 

 
1. Prequalification 
Document i. As per Sl. No. 4 
ii. Prequalification Application (Sec-B, Form – I)  
iii. Scanned Copy of online bank challan towards earnest money (EMD) as prescribed in the 
NIeB against each of the serial of work. 

 

2. NIeB (download and upload the same Digitally Signed) 
 

 

3. Technical Document (To be filled, scanned & digitally signed) 
i. Financial Statement (Section – B, Form – II). 

ii. Affidavits (Ref:-Declaration Of The Bidder )  
iii. Bank Solvency Certificate. 
iv. Form III & IV Of Section B. 
v. Declaration by the Bidder. 
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(The autocad drawing may be obtained from concerned divisional office after publishing 

of the bid document for showing locations of different items if required and sluice valve 
chambers and to be uploaded.) 

 
 

 

A-2. Non statutory Cover Containing/My Documents 
 

i. Registration Certificate under Company Act. (if any). 
 

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 
 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 
five years(year just preceding the current Financial Year will be considered as year – I) 

 
v. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op(S) 
(ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-
Opt.(S) 

 
vi. List of machineries possessed by own/arranged through lease deed along with 
authenticated documents of lease / sub-lease / hire basis etc. 

 

vii. List of laboratory Instrument. 
 

viii. List of technical staff along with structure and organization (Section – B, Form – III). 
 
 

 
Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 
A2) will render the Bid liable to be summarily rejected for both statutory andnon-statutory 
cover. 

 
Intending Bidders should upload Non-Statutory documents as per following folders in My 
Document: 

 

E-Bidding system of     

Government of West     

Bengal      

Bidder Document Sub     

Category      

Master      

Sl. No.  Category Name Sub Category Name Sub Category  

    Description  

      

A  CERTIFICATES    

   A1. CERTIFICATES 1. GST Registration / ST  

    Registration/ P.F/PAN /  

    P. Tax Clearance  

    Certificate  

    2. Income Tax  

    Acknowledgement  

    Receipt  

    (Latest)  

    3.E.S.I Registration  

    Certificate.  

B  COMPANY    
  DETAILS    
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   B1. COMPANY 1. Proprietorship Firm  

   DETAILS 1 (Trade License).  

    2. Registered Deed of  

    partnership Firm  

    3. Registration  

    Certificate under  

    Company  

    Act. (if any). Ltd.  

    Company (Incorporation  

    Certificate , Trade  

    License)  

    4. Power of Attorney  

    (For Partnership Firm/  

    Private Limited  

    Company, if any)  

    5. Society (Society  

    Registration copy, Trade  

    License)  

C  CREDENTIAL    

   C1. CREDENTIAL1 Similar nature Work &  

    Completion Certificates  

    along with work order  

    and payment certificate  

    issued by competent  

    authority (as per Sl No. 4  

    of NIeB)  

D  EQUIPMENT    

   D1.LABOURTARY 1. List of Machineries  

   D2. CIVIL and equipment  

   MACHINERIES necessary for field as  

   D2. ELECTRICAL well as laboratory test of  

   MACHINERIES all materials as per NIeB  

   D2. MECHNANICAL   

   MACHINERIES   

      

   D2. MISCELLENEOUS   

   MACHINERIES   

E  FINANCIAL    
  INFO    

   E1. P/L & BALANCE P/L & BALANCE  

   SHEET 2011- SHEET (As per NIeB)  

   2012   

      

   E2. PAYMENT Payment Certificate in  

   CERTIFICATE 1 support of valid  

   E3 PAYMENT credential only to be  

   CERTIFICATE 2 submitted(as per NIeB)  

F  MANPOWER    

   F1. TECHNICAL 1. List of sufficiently  

   PERSONNEL qualified technical  

    person  

    (as per Sl No 4 of NIeB)  

   F2. TECHNICAL 1. List of technical  

   PERSONNEL ON personnel employed  

   CONTRACT under  

    the organisation (or on  

    contact basis ) in details  

    with name, qualification,  

    experience and,  

    address with contact  

    number.  

G  DECLARATION DECLARATION 1 1. Bank Solvency  
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   Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in 
   support of annual 

   (As per NIeB) 

  DECLARATION 3 3. Corrigendum and 

   additional document (if 

   any). 

    

 

 
NOTE:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will render the 
Bid liable to summarily rejected for both statutory & non statutory cover. All Corrigendum & Addendum 
Notices, if any, have to be digitally signed & uploaded by the contractor in the Declaration Folder of My 
Documents. 

 

B. Bid Evaluation  
i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of 
relevant Government order needs to be furnished (applicable in case of Registered Labour 
Co-Operative Society). 

 
ii. Opening of Technical proposal :- Technical proposals will be opened by the Bid Inviting 
Authority electronically from the website using his/ her Digital Signature Certificate. 

 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 
found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be 
opened. If there is any deficiency in the statutory documents the Bid will summarily be 
rejected. 

 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory  
cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of 
technical proposal and recommendation thereafter and processing of comparative statement 
for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. 
of Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 
appropriate authority depending on the value of the work as applicable as per existing norms 
and guidelines under AMRUT programme. 

 

v. Uploading of summary list of technically qualified bidders. 

 
vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 
Bidder and for which their proposal will be considered and uploaded in the web portals. 

 

vii. While evaluation, the committee may summon the bidders and seek clarification / 
information or additional documents or original hard copy of any of the documents already 
submitted and if these are not produced within the stipulated time frame, their proposals will 
be liable for rejection. 

 

 

C. Financial proposal 
As per Sl. 11, Bid Price / Price Schedule to be uploaded Digitally signed by the Bidder. 

 

6. Financial capacity of a Bidder will be judged on the basis of working capital and available 
bid capacity as mentioned in the NIeB to be derived from the information furnished in 
FORM-I and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. 
If an applicant feels that his/their Working Capital beyond own resource may be insufficient, 
he/they may include with the application a letter of guarantee issued by a first class Bank to 
supplement the applicant. This letter of guarantee should be addressed to the Bid Inviting/ 
Accepting Authority and should guarantee duly specifying the name of the project that in 
case of contract is awarded to the Bidder, the Bidder will be provided with a revolving line of 
credit Such revolving line of credit should be maintained until the works are taken over by 
the Authority. 

11 BID DOCUMENT FOR LAYING DI PIPES (K-9) WITHIN ASHOKENAGAR-KALYANGARH MUNICIPALITY UNDER AMRUT 
 



 
The audited Balance sheet for the last five years, net worth bid capacity etc. are to be 
submitted which must demonstrate the soundness of Bidder financial position, showing long 
term profitability including an estimated financial projection of the next two years. 

 
 

 

7. Penalty for suppression / distortion of facts  
Submission of false document by Bidder is strictly prohibited and in case of such act by the 
Bidder the same may be referred to the appropriate authority for prosecution as per relevant 
IT Act with forfeiture of earnest money forthwith. 

 

8. REJECTION OF BID 

 
The Employer (Bid accepting authority) reserves the right to accept or reject any Bid 

and to cancel the Bidding processes and reject all Bids at any time prior to the award of 
Contract without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid 
accepting authority) action. 

 
The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will 
constitute the formation of the Contract. 

 
The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 
addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same 
will be executed between the Bid Accepting Authority and the successful Bidder. 

 
 
 

 

The Executive Officer  

Burdwan Municipality 
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SECTION – B 
FORM –I 

PRE-QUALIFICATION APPLICATION 
To 
The The Executive Officer, 
Burdwan Municipality, 
Dist: -Purba Burdwan, 
West Bengal, 

 

Ref: - Bid 
for________________________________________________________________________ 

______ 

________________________________________ (Name of work) 

____________________________  
___________________________________________________________________________ 

__________NIeB No.: 
Dear Sir, 

 
Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all 
the necessary information and relevant documents for evaluation. The application is made 
by me / us on behalf of___________________________________________ In the capacity 
___________________________________________________________________duly 
authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf 
of the group of firms for Application and for completion of the contract documents is 
attached herewith. 
We are interested in bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

 
(a) Bid Inviting and Accepting Authority can amend the scope and value 
of the contract bid under this project.  
(b) Bid Inviting and Accepting Authority reserves the right to reject 
any application without assigning any reason.  
Enclo:- e-Filling:- 

1. Statutory Documents 
2. Non Statutory Documents 

 

Date: - 

 

Signature of applicant including title  
and capacity in which application is made. 
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SECTION – B 
Form - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant : 

 
B.2 Summary of assets and liabilities on the basis of the audited financial statement of the 
last five financial years. 
(Attach copies of the audited financial statement of the last five financial years) 

    1st 2nd 3rd  4th   5th 
    Year Year Year  Year   Year 
    (Rs.   In (Rs.   In (Rs.   In (Rs. In (Rs.   In 

    lakh) lakh) lakh)  lakh)   lakh) 

a) Current Assets :            

(It should not include investment in any           

other firm)             

b) Current liabilities :            

(It should include bank over draft)           

c) Working capital :            

(a) – (b)              

d) Net worth :             

(Proprietors  Capital  or  Partners  Capital           

or Paid up Capital + Reserve and surplus           

)              

e) Bank loan/ Guarantee :            

(As per clause G.2. with all sub clauses)           
             

             

B.3 Annual value of construction works undertaken :          

Work in hand As on As on As on  As on   As on  As on 
i.e. Work 31.03.2019 31.03.2018 31.03.2017 31.03.2016  31.3.2015  31.03.2015 

order issued             

              
 
 
 
 
 

Signed by an authorized officer of the firm 

 

_________________________________________ 

Title of the officer 

 

_________________________________________ 

Name of the Firm with Seal 
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Date________________ 
 

 

Declaration of the Bidder 
 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and 
enclosed with the Bid documents which is required to be submitted in 
time duly) 

 

I, ……………………………………………………………………………………………, son of …………………………………. 
 

……………………………………………………………, aged about ……………………………… years by 
 

occupation …………………………………………. do hereby solemnly affirm and confirm as follow: 
 

1. That, I am the ……………………………………………………. Of ……………………………………… have 

duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No ) 
 

circulated through Office memo bearing No --------------------------------dated ---------- 
 

and have made myself fully acquainted with the site conditions existing level/proposed 

level and local conditions in and around the site of work. I have also carefully and 

meticulously gone through the Bid documents. Bid of the above named Bidder is offered 

and submitted upon due consideration of all factors and if the same is accepted, I on 

and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to 

abide by all the covenants, conditions and stipulations of the Contractual documents 

and to carry out, complete the works to the satisfaction of the Bid accepting Authority 

of the Work and abide by all instructions as may given by the Engineer in Charge of the 

work time to time. I also hereby undertake to abide by the provisions of Law including 

the provisions of Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961, 

West Bengal Sales Tax Act, VAT Act, Income Tax Act as would be applicable to the 

Contractor upon entering into formal Contract / agreement with the Bid 

Inviting/Accepting authority. 

 
 

3. That I declare that, no relevant information as required to be furnished by the 

Bidder has been suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 
 

 

Deponent 

Solemnly affirmed by the said 
………………………………………………… 
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Before me.………………………………………………………………………………..(1st class Judicial 

Magistrate / Notary Public) 

 

SECTION - B 
FORM- III 

STRUCTURE AND ORGANISATION 
 

A.1 Name of applicant : 
 

A.2 Office Address : 
 
 

 

Telephone No. and Cell Phone No. : 
Fax No. : 
E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of 
Key personnel and technical staff with Bio-data. : 

 

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 
 
 
 
 
 

 

Signature of applicant including title 
and capacity in which application is made 
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SECTION - B 
FORM – IV 

 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): - 
 

 

(Original document of own possession arranged through lease deed to be annexed) 
 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release 
of Machineries.)  

Name of Make Type Capacity Motor   / Machine Possession Status Date of
Machine /   Engine No.   release If

Instrument    
 No.    Engaged  

    

Idle Engaged 
 

         

           

           

 

For each item of equipment the application should attach copies of 

(i) Document showing proof of full payment, (ii) Receipt of Delivery, 

(iii) Road Challan from Factory to delivery spot, is to be furnished. 
 
 
 
 
 

 

Signature of applicant including title 
and capacity in which application is made. 
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Copy forwarded for information to- 
 

1. The Mission Director, AMRUT,Ilgus Bhavan Campus,HC Block,Sector-III,Bidhannagar,Kolkata-700106 

2. The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

3. The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

4. The Additional Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata 

5. The Superintending Engineer (West Circle), M.E.Dte., Purba Burdwan Division 

6. The Superintending Engineer (E/M), KMDA, Unnayan Bhavan, Salt Lake 

7. The Executive Engineer, Burdwan Division, M.E.Dte. 

8. The Finance Officer, Burdwan Municipality. 

9. CA to Administrator ,Burdwan Municipality & SDO(SADAR) North for kind appraisal to the authority. 

10. The Secretary & Nodal AMRUT,Burdwan Municipality 

11. Notice Board. 
 
 
 
 

 

Executive Officer  

Burdwan Municipality 
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SECTION – A 
 

DESCRIPTION OF THE PROJECT 
 

1.0 GENERAL 
 
Laying of D.I. (K-9) pipes with all D.I. Specials & supplying, fitting & fixing of 12 mm th. M.S. 
Pipes with IS 3589 FE 410, including earth work in excavation in trenches, shoring (if necessary) 
of adequate width having minimum depth to keep the top surface of pipe 1.00M below of the 
existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, any 
road sub-grade and its flank etc., dewatering the trenches, preparing the bottom surface of the 
trenches for continuous bedding including sand filling (if necessary), Jack pushing work at N.H 
Crossing (2 nos. Location) with M.S. Casing & carrier pipe, M.S Pipe crossing over Banka River & 
canal on M.S structural Bridge and over ground installation to cross small ditches etc. supported 
with RCC pillars as & when necessary and fitting, fixing, jointing (all types of joints) valves, 
specials etc. as per requirement, in position, cutting, chamfering of pipes as required, carriage of 
materials from departmental store to work site, constructing sluice valve chambers including 
supply and fitting in position sluice valve of different dia. & supply and fitting in position D.I. 
Specials as per requirement , filling of the trenches with excavated materials, consolidating the 
same in layers, guarding trenches with temporary bamboo railing for safety where necessary, 
emergency horizontal auger boring ( for roads other than NH and Rail way) where necessary, 
removing the surplus materials from site including all labour charges, tools and plants, hydraulic 
pressure testing, cleaning and disinfection of pipes etc. complete in all respect as per IS 12288-
1987 (latest edition) and Permanent Roads Restoration as per drawing and the instruction of 
E.I.C. but excluding cost of structural Bridge on pile support column foundation at near Banka & 
canal.  
(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like M.S 
Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where 
necessary, will be supplied by agency. The surplus and unused materials are to be returned to 
Municipal store at own cost.) 
 

2.0 LOCATION 
 
Water Supply Scheme under AMRUT within Burdwan Municipal area as per departmental 
drawing, Dist.- Purba Burdwan. 

 

3.0 DETAIL SCOPE OF WORKS 
 

I. The agency has to quote the rate on the basis of quantity of laying as per approved drawing 

and existing condition of the site as unit rate diameter wise. The participating agency has to 

carefully inspect the site with the attached drawing and collect all data for preparation of 

justified estimate and thereafter evaluation of unit rate against each item of BOQ. The 

participating agency also includes the cost of all such items in estimating the total cost which is 

required to complete the work complete in all respect. 
 

 

II. The work is to be executed as per related IS Specification, Municipal Form K7 and other 

specification laid down in the bid. The DI Pipes of different diameter and rubber gaskets will only 

be supplied by this Municipality. Sluice valve, Air Release valve, D.I. Fittings, Mechanical Joints 

etc., where necessary, will be supplied by agency and it should of reputed make and should be 

approved by the EIC. 
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III. The contract comprises of laying of Clear Water Rising Main (D.I.Pipes (k/9) & M.S. Pipes as  
required) including all D.I. Specials and laying, fitting, fixing, jointing and all other works 
 
incidental thereto as desired and set-forth in the specification. Bidders are advised to inspect the 

site before tendering, extra claims on the ground of insufficient data and absence of knowledge 
about conditions prevailing at site shall not be entertained. 

 

IV. A network drawing is attached with the quotation in .pdf format. The agency has to collect 

the .dwg format (AutoCAD format) from the concerned division and plan everything on the 

drawing i.e., where additional work of shoring, BFS, RCC column, sand filling, Sluice valve and 

chambers etc. are required. The whole planning thereof will be uploaded in .pdf format in a 

folder under Technical bid. This will be one of criteria to judge the Technical ability of the 

participating agency. This will be the basis on which the successful bidder has to submit the 

details of estimate if asked for before acceptance of bid. The final drawing (6 copies) prepared 

on the basis of the above will be prepared after issuance of work order and will be approved by 

competent authority, if found correct. 

 

V. The work has to be carried out on the basis of the approved drawing and part drawing has to 
be submitted along with each R.A bill submitted by the Contractor. 

 

VI. After completion of the work, a completion drawing (6 copies) in suitable scale with position 

of pipes (diameter wise and its length), specials/fittings, valves issued to him by Department or 

supplied by them have to be submit along with final bill. The final bill shall not be paid unless the 

said stipulation is complied with. 

 

VII. Care has been taken to make the uploaded drawing as correct as possible, nevertheless 

these drawings must be checked thoroughly by the tenderers’ who will be held responsible for 

satisfactory work of the pipe connection with all its details. Any discrepancy noticed should be 

pointed out before the work is commenced. Under all circumstances, the contractor will be 

held responsible for the satisfactory completion. In case of any discrepancy between the 

drawing and the schedule of tender, the decision of the Superintending Engineer will be final 

and binding. 

 

VIII. The works are to be carried out strictly in accordance with approved drawing and 

specification supplemented by other detailed working drawings as the Engineer-in-Charge may 

sign, if necessary, from time to time. For any change, no extra claim will be entertained. 

 

IX. The pipes are to be laid as far as practicable along road flanks with lowest hindrances to the 

vehicular traffic. The contractors are to obtain the information regarding the layout and precise 

position of the underground Electric Main, Telephone or other Cables. No responsibilities in this 

respect will be taken by the Directorate. The contractor will have to cut metal road or 

bituminous road of any thickness where suitable Road flank is not available and its cost is 

included in the relevant items of the work. 
 

20 BID DOCUMENT FOR LAYING DI PIPES (K-9) WITHIN ASHOKENAGAR-KALYANGARH MUNICIPALITY UNDER AMRUT 
 



 

X. The trenches will have to be adequately protected against accidents continuously throughout 

day and night. Demonstrations of danger signals, red lamps and other signs as may be required 

at the vintage point and imperative upon the contractors in the interest of public safety. 

 

XI. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-

Charge, all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, 

Drains, Ditches, Culverts, Water Sources, Water Mains and Other Pipes which may be or likely to 

be affected or endangered or disturbed by the works, being in the line thereof and continuous 

thereto. 

 

XII. The contractors’ will be liable for and make good at their own expenses within a reasonable 

period of time to be fixed by the Engineer-in-Charge, all damages which may be occasioned to 

one or combination of items in building, walls, water mains and other pipes by or in 

consequence of the execution of the works or accident whatsoever, in the event of default (in 

lapse with respect to the time limit) it shall be lawful for the undersigned to employ other agency 

to make good the damages at the risk at cost of the contractors’ after a 24 hours written notice 

period has elapsed. The expenditure amount in above situation will be deducted from the bills of 

agency. 

 

XIII. In case of trenches in front of any holding so as to block its passage of communication, the 

contractors’ will have to make for temporary arrangements to remove the difficulties by 

provision of wooden planks or otherwise and removing the same after the trenches are filled up. 

 

XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and 

quote their rate accordingly. Since no extra claims will be entertained separately on that 

account, inspection of sites prior to tendering, therefore, should be done by the tenderer. 

 

Further “Laying of Pipes” shall also include excavation of trenches upto a depth ensuring a 
minimum cover of one metre over the top of the pipe. 

 

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be 

done through any materials (e.g. – soil, premixed road surface, concrete to roads etc.) with 

shuttering and dewatering as may be required to protect the trenches and facilitate the works 

during execution. This also includes cutting and removing trunks and roots of trees upto 20mm 

dia. 

 

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where 

necessary), lowering and placing them along trenches including laying, fitting and jointing with 

rubber gasket and / or solvent cement joint and/or D.T. joint as the case may be. Filling the 

trenches in layers of 15cm, each layer being adequately watered and consolidated. The filling 

has to be done after completion of the joints and after affecting the hydraulic test as per 

specification. 

 

XVII. After removal of the surplus excavated materials (except road metal) after the trenches 

have been rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materials 
such as bricks and stones, ballast and chips, stone-setting, asphalt etc. are available from roads 
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and other road flanks along which the pipes have been laid for restoration of the same, 
contractor will arrange for stacking these materials properly and separately as per direction of 
Engineer-in-Charge for which, no extra payment will be entertained in this situation. 

 

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of works 

mentioned with this Clause excepting that for which, a separate item has been provided in the 

schedule. 
 
 

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 

metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in the 

undulating terrain, (+/-) 10 % deviation in respect of such situation will be acceptable. 

 

XX. The contractor will provide his own arrangement for every cost, charges or expenses which 

may be claimed or any person public or private or Government concerned, occurred to the 

property of life of any such concern or person (as the case may be) by or in consequence of the 

execution of the said work or in respect of any labour of work, entitled upon said work for 

which, no extra payment will be allowed. 
 

XI. PERMANENT ROAD RESTORATION: 

 

As per drawing and as per direction and satisfaction of E.I.C. 

 

XXIV. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES: 
 

Foundation of trenches excavated as per drawing. The depth and width of trenches properly 

maintained during execution. The bed of trench is to be properly levelled and rammed. Any 

water accumulated in the trenches due to sewage or rain water to be dewatered at the cost of 

contractor. The laying rate includes for excavation in whatever soil and stone, hard or soft, that 

may be found and breaking through any underground structure surface metalling, pegging and 

trimming and pumping, if necessary, for removal of water or muddy water, taking out mud 

keeping the top soil separately or unavailing of surplus materials, tapping and shoring excavated 

materials, matching temporary instalment and maintenance of surface and every other expense 

in strict conformity with the specification. 

 

The excavated areas around the foundation structure are to be filled up properly to the required 

levels with the earth obtained from excavation. The filling should be done properly consolidated 

with Iron Rammer and sprinkling water. The cost of filling up the trenches includes relevant 

items of work for which, no extra payment will be made. 
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XXV.DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE: 

 
The departmental supply of D.I Pipes of different Pipes and rubber gaskets for pipeline will be made from the local 
Departmental Store. List of materials will be prepared on the basis of the actual requirement duly once set by Engineer-in-
Charge so that, lowest possible materials are left surplus which are to be returned back to local departmental store by the 
contractor for which no extra payment will be made. 

 
The carriage cost from store to work site has been provided in the respective item of the schedule, for which, no extra 
payment will be made. The contractor shall check the quality of materials before taking delivery of the same, any 
subsequent complaint in this respect shall not be entertained. 

 
The contractors’ are solely responsible for the safe custody of those supplied materials onwards from the date of issue till 
the same are used in the work according to the contract and the surplus items are finally handed-over to this 
Directorate/Department. For any loss or damage occurring during this period, the contractors’ will remain responsible and 
recovery will be made from them as per Rule. 

 
The contractors’ at their own cost will supply labours for loading, unloading and stacking the materials as and when 
required by the Engineer-in-Charge. 

 
No carriage charges will be paid for any carriage within the campus of the work site, for any advance carriage (to relieve 
cage of the store), double carting if it becomes necessary and return the surplus materials to the Departmental Stores, no 
extra payment shall be made. The cost of all such carriage has been included and distributed in the relevant items of the bill 
of quantities. 

 
No claims for extra payment due to any delay of detention, dispute of non-procurement of materials to be supplied 
departmentally or for any other reason will be entertained. 

 
XXVI.RECOVERY OF MATERIALS: 

 

For loss of damage of the materials supplied by Government or non-returning of surplus materials, recovery will be made 

from the contractor at the highest of the following rates:-. 

 
Fifty percent in excess of departmental stock rate or the rate at which Municipality buy the material from agency at the time 
of recovery of value.  
Ten per cent in excess of market rate at the time of recovery of value. Decision of the Executive Engineer/E.I.C.  
concerned in respect of market price is final and bindings. 

 

The contractors’ should carefully examine the materials supplied from Govt. Store regarding its quality and suitability. No 

complaint in this regard will be entertained once the materials have been supplied to and received by the Contractors. 
 
 
XXVII.DEPARTMENTAL MATERIALS AND COST: 

 
All the materials except D.I. Pipes, and DT/Mechanical Joints, Rubber Gaskets have to be supplied by the contractor. The 
aforesaid materials will be supplied by the Department free of cost as non-recoverable items. 

 
XXVIII.TIME OF COMPLETION: 

 
The works for pipe line shall be completed in all respect by the contractors’ within 08 (eight) months. 

 
In the event of work being not completed within this stipulated period, the contractors’ will be liable to pay a penalty as 
Clauses of Municipal Form K through which the tender will be accepted. 

 
The contractor will show satisfactory cause for delay in starting work if the works are not started within 10(ten) days from 
the date of issue of work order. Otherwise, the contract will be terminated. The contractor will accordingly, prepare a time 
bound programme of execution with regard to all the items of work set-forth in a schedule and submit the same to the 
undersigned within 7(seven) days’ from the date of work order. 

 
For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the works out of 
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the contractors’ and to get the balance works done through any other agency at the risk and cost of the contractors’. 
 

 
In case of recurrence of unsatisfactory progress, the undersigned/E.I.C. shall have the power to rescind the contract and to 
impose such penalties as have been specified in the Municipal Form K. The contractor may further be debarred from 
tendering for works under this Directorate. 

 
Before starting the work, the contractor shall submit a target of progress schedule showing the different portions of work, 
he expects to complete against stages of time. 

 
XXIX.SITE ORDER BOOK: 

 
The contractor will produce Site order book at site before commencement of the work duly numbering the page herein shall 
be recorded the orders, instructing comments, sketches etc. as may be issued at site by the undersigned / Engineer-in-
Charge or his authorized representative from time to time. The contractor also will comply with such order, instruction, 
sketches etc. and will maintain the site order book till the contract is fulfilled and will be required to produce the same on 
demand by the Engineer-in-Charge. 

 
The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked two pages in each unit 
of three should have perforation beside, so as to be easily detachable. 

 
The contractors’ or authorized representative (to be categorical named by the contractors’) must sign any such orders, 

instructions, comments and sketches issued as a token acceptance in all three pages of the Site Order Book. 
 
 
XXX. ACCIDENT OR INJURY TO WORKMEN: 

 
The Employer shall not liable for or in respect of any damages or compensation payable at law in respect or inconsequence 
of any accident or injury to any workman or other; person in the employment of the Contractor or any sub-contractor, have 
and except any accident or injury resulting from any act or default of the employer, his agents, or servants. The Contractor 
shall indemnify and keep indemnified the Employer against all such damages and compensation, save and except as 

aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 
 
 

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED 
 

 

a) Laying of D.I. pipes (K/9) with specials & supplying ,fitting & fixing of M.S. Pipes including earth work in excavation 

in of adequate width as per relevant IS Code having minimum depth to keep the top surface of pipe 1.00M below of the 
existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, road sub-grade and its flank 

etc., in position and carriage of materials from departmental store to work site, filling of the trenches with excavated 
materials, consolidating the same in layers, removing the surplus materials from site including all labour, tools and plants 

etc.  
(Only the D.I (K/9) pipes and rubber rings will be issued departmentally. The surplus and unused materials are to be 
returned to store at contractor’s own cost.) 
 

 
b) Laying of M.S. / D.I pipes & specials over brick or concrete pillar or wall upto height of 2m above ground level aligning 
assembling etc. all complete including cost of all sal-ballah staging, bamboo scaffolding tools & plants specials for hoisting 
and positioning etc. all complete as per specification and direction of E.I.C. 

 
c)Cutting M.S./D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it suitable for rubber 
gasket/ rubber ring etc. complete as per direction of EIC. (for old line only). 

 
d) Chamfering the spigot end of the M.S./D.I pipes for using in Tyton joints line or otherwise by means of electric grinder 
set at site as per direction of E.I.C 
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e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with water & subsequently 
disinfection of the same pipe line by flushing again with water containing bleaching powder resulting in residual chlorine 
not less than 10 mg / Hr. after 24 hours of such filling including laboratory testing of water sample obtained from 
disinfected pipe line & disposal of water from the pipe line after completion of the work. The rate is including of cost of 
requisite water to be arranged by the Contractor. 

 
f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI marked), with latest 
amendment, including stacking and inclusive of Departmental inspection, packing charges, all taxes and duties as 
applicable and payable, Flanged drilled as per IS 1538-1993 with latest amendment all complete along with installation of 
the same as per direction of EIC.  
(Approved make: Kirlosker/IVC/L&T/VAG/M&P/Upadhyay) Class 
PN 1.0 with cap. (Sluice Valve to be supplied by agency) 

 
g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools & plants, labour etc as 
per specification and instruction of E.I.C. 

 
h) Hydraulically testing of different types of pipes in sections for a head of water not less than 1/2 (Half ) the pressure 
recommended by I.S or corresponding pipe materials whether the gauge pressure will remain static for 30 minutes by 
filling water including supply of necessary equipment’s such as generator sets, pumps gauges etc. All complete as per 
specification and instruction of E.I.C. [Water have to be arranged by the bidder himself and whole testing procedure will be 
accordance with as per IS : 3114 - 1965] 

 
i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved timber / bamboo posts 1.4 
m above GL and 0.6 m below GL including tying strongly with coir ropes and boring holes for posts in any soil/ concrete 
surface / Bituminous surface packing the sides etc. including cost of restoration to the damages of the ground to its original 
condition as per direction of EIC after removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo posts @1.4 
mtr apart. railing with 3 rows. 

 
j) Dismantling all type of masonry including cement concrete, stacking serviceable materials at site and removing rubbish 
as directed within a lead of 75m in ground floor including roof. 

 
k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling & other sub-grade 
materials by means of chisels/Hammer other equipments ( for trenches & laying of pipe line.) 

 
l) Emergency horizontal road crossing by Auger-boring including boring charge, pipe laying and jointing, making 
barricades, lighting arrangement etc. all complete as per direction of E.I.C for 100 mm dia to 500 mm dia pipes (including 
PWD Road). Horizontal road crossing by Jack pushing method including boring charge, pipe laying and jointing, making 
barricades, lighting arrangement etc. all complete as per direction of E.I.C for 100 mm dia to 500 mm dia pipes (Including 
National Highways and Railways crossing). 

 
m) Construction of sluice valve chamber as per drawing supplied by concerned division or standard drawing given by 
contractor and approved by E.I.C with brick work in cement mortar (6:1) over 15 cm. of WCC (6:3:1) with supply of 
approved quality (Heavy type) C.I surface box embedded in 100mm thick removable slab in (4:2:1) including fitting, fixing 
and overhauling and instruction of E.I.C (Valves will be supplied by Agency). 

 
n) Installation of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to date including all taxes & 
other incidental charges what so ever, carriage, loading unloading & stacking at working site. 

 
o) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using approved stout props for 
and thick hardwood planks of approved thickness with required bracing for concrete slabs , beams and columns ,lintels 
curved or straight including fitting , fixing and striking out after completion of works (upto roof of g.f), as per drawing, 
specification & direction of E.I.C. 

 
p) Ordinary cement concrete (mix 1:2:4)) with graded stone chips (20 mm nominal size) excluding shuttering and 
reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 

 
q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc. 
including supplying of rods, initial straightening and removal of rust (if necessary), cutting to 
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requisite length, hooking & bending to correct shape ( if necessary) placing in proper position & binding with 16 gauge 

black annealed wire at every intersection etc. complete as per drawing & specification including cost of wire. 
 

 
r) Ordinary cement concrete ( mix 1:1.5:3) with graded stone chips (20 mm nominal size ) excluding shuttering and 
reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 

 
s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level & filling joints with 
powder earth or local sand. 
 
u) Jack pushing work: 

 
i) Preparation of Drawing & Design for Entry Pit and Exit Pit for HDD work under National Highway/ Railway at desired 
depth and other necessary paper correspondence as per requirement of the concerned Authority and getting the approval of 
the same by the competent authority for the proposed HDD work. 

 
ii) Construction of a Entry Pit and Exit Pit at desired depth for each and one valve chamber for HDD as per approved 

drawing of the concerned authority including excavation of earthwork and filling, reinforcement, Concreting (M 25), as per 
specification and direction of Engineer in Charge and all complete in all respect. 

 

iii) Removing of rust with brushing and cleaning the external surface of MS carrier & casing Pipes of 450 mm, 350mm 
internal dia. & 650mm, 550mm internal dia. respectively and other as required applying one coat of approved primer over 
it and providing 2 coats of anti corrosive, non-toxic paint to all pipes and specials inside as per IS Specification & direction 
of Engineer in Charge. 

 
iv) Fabrication of MS Specials viz. reducer, enlarger, tees, bends, puddles, bell mouth out of 12 mm thick MS barrel / MS 

spirally welded pipe including cutting of the barrel/spirally welded pipe to exact size & shape including supply of 12 mm 
plate from SAIL / TISCO as per direction of Engineer in Charge. 

 
v) Supplying and laying of MS carrier & casing Pipes of 450 mm, 350mm internal dia. & 650mm, 550mm internal dia. 
respectively and other as required pipe including lowering, inserting and jointing the same MS conduit as per the level and 
slope as shown in the drawing and as per the direction of the Engineer in Charge and complete in all respect (length of MS 
Pipe line at NH Road is approx. 66m. And rail way is 97m. Final length are finalised as per direction and approval of EIC 
and approved drawing during execution of work.) 

 
Vi) Filling of steel pipes & D.I. Pipes and specials with water by contractor and testing hydraulically the same under a head 

of pressure as per specification including supply of water and necessary equipments such as blank flanges, gauges, pump 

etc. required for the testing including providing suitable end thrust block and dismantling and removal of the same after 

completion of the testing, fixing special type of end cap, blank flanges and removal of the same after completion of the 

testing, welding, jointing, gas cutting etc. as necessary including of jointing materials, disposal of water after testing etc. all 

complete as per specification and direction of the Engineer in Charge. 
 

 
vii) Supply, fitting & fixing 450 mm dia & 350 mm dia.CI Sluice Valve & 100 mm dia CI Air Valve as per requirement 
with necessary fittings and fixture including cost of 100 mm internal dia seamless steel pipe for as length not exceeding 10 
M. 
 

 
u) Permanent Restoration works of all roads to be done as per approved drawing and as per direction and 

satisfaction of E.I.C. 

 

4.0 Limit of Contract 

 

The limit of contract starts from preparation of complete drawing of respective zone showing diameter and length of 
pipe, Valves etc. and after approval of same by competent authority proper execution according to specification and 
after completion of the job preparation of final drawing and submission of the same to 
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competent authority. In between the above, all the works required for successful completion of the component are in 
the scope of the above work. 
 
 
 
 
 
 

 

The Executive Officer  

Burdwan Municipality 
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SECTION – B 

 

CONDITIONS & REQUIREMENTS FOR BIDDING 

 

1. Submission of eBid document will not be allowed beyond the schedule time indicated in 
the eBidding. 

 
2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet 
after digitally signed super scribing the name of the work, name & address of the bidder, NIB No 
and date of submission of the eBid. 

 
3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the 
authorized signatory. 

 
4. No eBid proposal will be entertained without the earnest money being submitted as 
indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing 
authority will hold the same till finalization of the eBid. 

 
5. Any conditional eBid will be liable for rejection. 

 

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents 
prior to the date notified for submission of the eBid or also to extend the time mentioned in the 
NIB under intimation to the Bidders. 

 

7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the 
date set for opening of eBids. Any extension of this validity period if required will be subject to 
concurrence of the Bidders. 

 
8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. 
seeking clarifications thereof or interpretation of any of the conditions of the eBid documents 
before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight hours 
before the date of Pre bid meeting as per schedule. 

 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority 
in pursuance to the representation made by the intending Bidders under Clause 10 above shall be 
final and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting 
Authority however, reserves the right to have pre Bid conference with the intending Bidders if 
deemed necessary. Any point or irregularities pr questions could not be raised after expiry of pre 
bid meeting. 

 
10. Intending Bidders are required to inspect the site of the Project with particular reference 
to location and infrastructure facilities. They are to make a careful study with regard to 
availability of materials and their sources and all relevant factors as might affect their rates and 



 
prices. The Bidders must be acquainted with existing ground level (EGL), Highest flood level 
(HFL), Finished ground level (FGL)/Proposed ground level (PGL), and other required levels. 

 

11. If expenses incurred for site inspection and all activities in the preparation and uploading 
of the eBid shall be borne by the Bidders. 

 
12. Extra claim or any concession on the ground of insufficient data or information and 
absence of knowledge of conditions prevailing at the site or situation arising during the execution 
of the work shall not be entertained. 

 

13. eBid, which have been considered valid on the result of general examination 
(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny. 
Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves 
the right of rejection of any eBid, which may be found to be defective during the detail scrutiny. 

 
14. Bidders before uploading the eBid documents shall have to ensure that “Declaration by 
the eBidder” in the pro-forma set out in the eBid documents is to be filed separately with the eBid 
documents in the form of Affidavit to be affirmed by the same person signing the Bid documents. 

 
15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid 
received or to split up the work in groups or to relax any clause without assigning any reason 
thereof. 

 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the eBidder. 

c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d. Municipal Tender Form. 
 
 
 
 

 

The Executive Officer 

Burdwan Municipality 



SECTION – C 
 

General Conditions of Contract 
 

1.0 DEFINITIONS AND INTERPRETATION 
 
(1) In the Contract, as hereinafter defined, the following words and expressions shall have to 
be meanings hereby assigned to them, except where the context otherwise requires: 
 
(a) "Approved" means approved in writing, including subsequent written confirmation of 
previous verbal approval and "approval" means approval in writing, including as aforesaid. 
 
"However, in spite of approval from Competent Authority contractor is solely responsible for 
design-cum-execution of the whole project as it is turnkey job" 
 
(b) Authority means the “The Executive Officer, Burdwan Municipality” or his Authorized 
representative and the “directorate” means Municipal Engineering Directorate or its authorized 
representatives.  
(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d) "Calendar day" means a period of twenty-four hours extending from midnight to midnight.  
(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment 
from any bank or treasury.  
(f) "Contractor" means the person or persons, firm or Corporation who have entered into the 
contract for the performance of the work.  
(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to 
such additions there to or deductions therefore as may be made under the provisions of the 
contract documents and accepted by the Employer.  
(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or 
about the execution or maintenance of the works but do not include materials or other things 
intended to form or forming part of the permanent works.  
(i) "District" or Burdwan Municipal Area means the area described as such in Schedule-I of 
The Act;  
(j) "Drawings" means the drawings referred to in the Bid documents and any modification of 
such drawings approved in writing by the “Superintending Engineer, west Circle, M.E.Dte.” from 
time to time.  
(k) "Employer" means “ The Executive Officer, Burdwan Municipality”  
(l) "Engineer in Charge” means the Executive Engineer, Purba Burdwan Division of 
Municipal Engineering Directorate.  
(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any 
Technical Personnel of works appointed from time to time by the Employer or the Engineer to 
 
perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the 
Contractor by the Engineer-in Charge. 
 
(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the 
ground, road or pavement free from extraneous materials and High Flood Level(HFL) or 
Finished Ground Level(FGL) is the referred top most point of the nearby road shown in site plan.  
(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable 
Instruments Act, 1881 or such other day on which the office of the Authority remains closed for 
the day.  
(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or 
other authority legally entitled to the control or manage local funds but also includes the West 
Bengal State Electricity Distribution Company Ltd. 



(q) "Month" means English calendar month.  
(r) "Permanent Work" means the permanent works including equipment to be supplied, 
executed, erected and maintained in accordance with the Contract.  
(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which 
a person authorized by a Local Authority has a right of way. 
(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency.  
(u) "Site" means the land and other placed on, under in or through which the Permanent. 
Works or Temporary Works are to be executed and any other lands and places provided or 
arranged by the employer for working space or any other purpose as may be specifically 
designated in the Contract as forming part of the Site.  
(v) "Specification" means the specification referred to in the Bid and any modification 
thereof or addition thereto as may from time to time be furnished or approved in writing by the 
“Superintendent Engineer, West Circle Municipal Engineering Directorate, Further specification 
laid down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest 
amendments will be implied after due approval from S.E (SC). In case of any ambiguity or 
completion of different schedule the decision of S.E (SC), will be final and bindings.  
(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. 
maintained by the Authority) or where supply of any material for the construction or any work 
has been undertaken by any authorized agent, by such agent within the District.  
(x) "Temporary Works" means all temporary works of every kind required in or about the 
execution or maintenance of the Permanent Works.  
(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as 
extended by subsequent notification(s).  
(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid 
for the work contemplated either directly or through a duly authorized representative; 
(aa)"The Act" West Bengal Municipal Act, 1975.  
(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 
(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended  
to conveyor distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 
 
(ee)"Work" means all of the work of the project called for or shown in the Bid documents 
including preparation, construction improvement and cleans up. 
 
(2) Singular and Plural: Works importing the singular only also include the plural and vice 
versa where the context demands.  
(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall 
be deemed to be part thereof or be taken into consideration in the interpretation or construction 
thereof or of the Contract.  
(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the 

Site.  
(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after 
issuing the work order. 

 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 
 
(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall 
carry out such duties in issuing decisions, certificates and orders as are specified in the Contract. 
Fixation and acceptance of rates for altered or substituted items of work or for additional items of 



 
work or their deletion shall however always rest with the same authority (by designation) as had 
accepted the original Bid. 
 
(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and 
supervise the Works and to test and examine any materials to be used or workmanship employed 
in connection with the works. He shall have no authority to relieve the Contractor of any of his 
duties or obligations under the Contract, not, accept as expressly provided hereunder or 
elsewhere in the Contract, to order any work involving delay or any extra payment by the 
Employer, nor to make any variation of or in the Works. 
 
(a) Failure of the Engineer's Representative to disapprove any work of materials shall not 
prejudice the power of the Superintendent Engineer, West Circle Municipal Engineering 
Directorate, thereafter to disapprove such work or materials and to order the pulling down, 
removal of breaking up thereof.  
(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative he shall be entitled to refer the matter to the Superintendent Engineer, West Circle 
Municipal Engineering Directorate, who shall thereupon confirm, reverse or vary such decision. 

 

3.0 ASSIGNMENT 
 
The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein 
or there under, otherwise than a change in the Contractor's bankers of any money due or to 
become due under this contract, without the prior written consent of the EIC. 

 

4.0 SUBLETTING 
 
The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the 
Contract, the Contractor shall not sublet any part of the Works without the prior written consent 
of the Superintendent Engineer, West Circle, Municipal Engineering Directorate, which shall not 
be unreasonably withhold and such consent, if given, shall not relieve the Contractor form any 
liability or obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of the said sub-contractor including his agents, servants or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided 
always that the provision' of labours on a piece-work basis shall not be deemed to be a subletting 
under this clause. 

 

5.0 CONTRACT DOCUMENTS 
 
(1a) Language: The Contract documents shall be drawn up in the English language. All 
correspondence, orders, notices etc. shall also be in English. 
 
(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the 
Contract is to be construed accordingly. 
 
(2) Documents Mutually Explanatory: The several documents forming the contract are to be 
taken as mutually explanatory of one another but in case of ambiguities or discrepancies the same 
shall be explained and adjusted by the Superintendent Engineer, West Circle Municipal 
Engineering Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and 
Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor 
instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any 
such instructions shall involve the Contractor in any cost, which by reason of such ambiguity or 
discrepancy could not reasonably have been foreseen by the Contractor, the Engineer shall certify 



 
and shall pay such additional sum as may be reasonable to cover such costs with recommendation 
of the Superintendent Engineer, West Circle Municipal Engineering Directorate. 

 

6.0 DRAWINGS 
 
(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the 
Executive Engineer, Purba Burdwan Division, Municipal Engineering Directorate, but one copy 
thereof shall be furnished to the Contractor free of charge. The Contactor shall provide and make 
at his own expenses any further copies required by him. At the Completion of the Contract, the 
Contractor shall return to the Executive Engineer, Purba Burdwan Division, Municipal 
Engineering Directorate, Govt. of West Bengal all drawings as provided under the Contract.  
(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished 
by the Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all 
reasonable times be available for inspection and use by the Engineer, and his Representatives and 
by any other persons authorized by the Engineer in writing.  
(3) Disruption of progress: The Contractor shall give written notice to EIC whenever 
planning or progress of the works is likely to be delayed or disrupted unless any further approval 
of drawing or order, including a direction instruction or approval is issued by Superintendent 
Engineer, west Circle Municipal Engineering Directorate, on recommendation of Executive 
Engineer Purba Burdwan Division, Municipal Engineering Directorate within a reasonable time. 
The notice shall include details of the drawing or order required, and of why and by whom it is 
required and of any delay or disruption likely to be suffered if it is further delayed.  
(4) The contractors should submit required design calculations along with drawing. If 
required by Superintendent Engineer, west Circle Municipal Engineering Directorate, / E.I.C the 
design shall be submitted in latest version of civil, Mechanical, & Electrical software’s with their 
hard copies and soft copies (in CD). 

 

7.0 ADDITIONAL COPIES OF DRAWINGS 
 
The EIC shall have full power and authority to supply to or demand from the Contractor, from 
time to time, during the progress of the Works, such further drawings as shall be necessary for 
the purpose of the proper and adequate execution and maintenance of the Works. The Contractor 
shall carry out and be bound by the same. Adequacy as determined by the EIC shall be final and 
binding on the Contractor. 

 

8.0 GENERAL OBLIGATION 
 
Contractor's General Responsibilities - The Contractor shall, subject to the provision of the 
Contract, and with due care and diligence, execute and maintain the Works and supply all labour, 
including the supervision thereof, materials, equipment, Constructional Plant and machinery, 
tools and all other things whether of a temporary or permanent nature, required for such 
execution and maintenance, so far as necessary for providing the same is specified in or is 
reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the 
adequacy, stability, safety & security or all Site operations and methods of construction, erection 
etc. During trial run and annual maintenance period the contractor has to assured safety and 
security of the whole plant by providing necessary guard/watchmen at his own cost. 



9.0. CONTRACT AGREEMENT 
 
The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to 
be prepared and completed in the form annexed with such modification as may be necessary. 

 

10.0. GUARANTEE 
 
The contractor shall stand guarantee for successful operation of the plant for 12 months from the 
date of successful commissioning of the pump and shall within the O&M period, after 3 months 
trial run remove/rectify/ make good any such deficiency forthwith at his own cost. During the 
guarantee period (after the trial run period) the firm's representative shall visit the site once in a 
month and advice in writing the Superintendent Engineer, West Circle Municipal Engineering 
Directorate, about the condition, state of health, and operation & maintenance procedure of the 
equipment. 
 
The successful Bidder shall also give the following guarantee in respect of the equipment 
supplied by him. 
 
i) All equipment shall be free from any defects due to faulty design of the components, 
materials and/or workmanship  
ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less 
than guaranteed values.  
iii) Formal acceptance of the work or equipment covered under the contract will not be made 
by the EIC until all the work done by the contractor has satisfactorily passed all tests required and 
run for a reasonable period to his satisfaction.  
If during testing of work, including equipment prior of formal acceptance, the same or the 
material thereof must satisfy in respect of meeting the specification guaranteed or otherwise the 
Contractor shall replace all such equipment etc. in a condition which will meet the guaranteed 
performance and be up to the specification, in both material and workmanship.  
Any such work shall be carried out by the contractor at his own expense, if such work shall, in 
the opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship 
not in accordance with the contract and/or to the neglect or failure on the part of the contractor to 
comply with any obligation expressed or implied on the contractor's part under the contract. If the 
contractor shall fail to do any such work as per aforesaid requirement of the Engineer-in-Charge, 
the EIC shall be entitled to have such work carried out by its own workman, or by others hired 
for the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the 
contractor should have carried out at the contractor's own cost, the department shall be entitled to 
recover from the contractor the supervision cost deemed fit together with the cost increased for 
the purpose and may deduct the same from any money due to or that may become due to the 
Contractor. 

 

10.1 START-UP GURANTEES 
 
Until such time as the equipment or material installed and erected under the contact is finally 
accepted by the Department in keeping with the terms and condition of this contract and 
associated specifications the responsibility for proper storage, testing, maintenance and efficient 
of the same shall be that of the contractor. Prior to start-up contractor shall be required to service 
of the equipment and during start-up render such assistance as may be necessary or request for by 
the Employer. 
 
When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be 
provided and the manufacturer recommendations for installation of the same shall be strictly 



 
adhered to and any defects developing due to faulty installation transportation and / or erection 
during start-up or during a period of one year from the date of commissioning shall be rectified, 
remedied or made good by the contractor through manufacturer, if considered by the Department, 
at his own cost. When the equipment has manufactured by the bidder himself, rectification within 
similar period is compulsory. 

 

11.0. INSPECTION OF SITE 
 
The EIC shall have made available to the Bidder with the Bid documents such data like its 
location, distance from fixed point including the layout drawing and location of the primary grid 
point, level drawing data the source of filling the reservoir and the Bid shall be deemed to have 
been based on such data. But the Bidder shall be responsible for his own interpretation thereof. 
The Bidder may also undertake investigations at his own cost on such levels or any other levels 
prior to submission of his offer. 
 
The Bidder shall also be deemed to have inspected and examined the site and its surroundings 
and information available in connection therewith and to have satisfied himself, so far as is 
practicable, before submitting his Bid; as to the form and nature thereof, including the sub-
surface conditions, topography together in the level, the hydrological and climatic conditions, the 
extent and nature of work and materials necessary for the completion of the Works, the means of 
access to the Site and the accommodation he may require and, in general shall be deemed to have 
obtained all necessary information, subject as above mentioned, as to risks, contingencies and all 
other circumstances which may influence or affect his Bid. 

 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL 
OBSTRUCTIONS 
 
The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and 
sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of prices, 
which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract, cover 
all his obligations under the Contract and all matters and things necessary for the proper 
execution and maintenance of the Works. If, however, during the execution of its Works the 
Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or 
artificial obstructions, which conditions or obstructions could, in his opinion, not have been 
reasonably foreseen by an experienced contractor, the Contractor shall forthwith give written 
notice thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial 
obstructions could not have 
 
been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the 
EIC shall pay the additional cost to which the Contractor shall have been put by reason of such 
conditions, including the proper and reasonable cost with due recommendation of Superintendent 
Engineer, West Circle Municipal Engineering Directorate. 
 
a) Of complying with any instruction which the Engineer may issue to the Contractor in 
connection therewith, and  
b) Of any proper and reasonable measures approved by the EIC on recommendation of 
Superintendent Engineer west Circle Municipal Engineering Directorate, which the Contractor 
may take in the absence of specific instructions from the EIC as a result of such conditions or 
obstructions encountered. 



13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 
 
Save in so far as it is not legally or physically impossible, the Contractor shall execute and 
maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and shall 
comply with and adhere strictly to the EIC’s instructions and directions on any matter whether 
mentioned in the Contract or not touching or concerning the Works. 

 

14.0. WORK PROGRAM 
 
(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the 
acceptance of his Bid, submit to the EIC for his approval a program showing the order of 
procedure in which he proposes to carry out the Works. The Contractor shall, whenever required 
by the EIC, also provide in writing for his information, general description of the arrangements 
and methods, which the Contractor proposes to adopt for the execution of the Works.  
(2) If at any time it should appear to the EIC that the actual progress of the Works does not 
conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall 
produce, at the request of the EIC, a revised program showing the modifications to the approved 
program necessary to ensure completion of the Works within the time for completion as defined 
in Clause 42 hereof.  
(3) The submission to and approval by the EIC of such program or the furnishing of such 
particulars shall not relieve the Contractor of any of his duties or responsibilities under the 
Contract. 

 

15.0. CONTRACTOR'S SUPERINTENDENCE 
 
The Contractor shall give or provide all necessary superintendence during the execution of the 

Works and as long thereafter as the Superintendent Engineer, West Circle Municipal Engineering 
Directorate, may consider necessary for the proper fulfilling of the Contractor's obligations under 

the Contract. The Contractor or a competent and authorized agent or representative approved of 
in writing by the Chairperson, which approval may at any time be withdrawn, is to be constantly 

on the Works and shall give his whole time to the Superintendence of the same. If such approval 
be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the 

Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as 

hereinafter mentioned after receiving written notice of such withdraw, remove the agent from the 
works and shall not thereafter employ him again on the Works in any capacity and shall replace 

him by another agent approved by the Superintendent Engineer, West Circle Municipal 
Engineering Directorate,. Such authorized agent or representative shall receive, on behalf of the 

Contractor, direction and instruction from the Superintendent Engineer, West Circle Municipal 
Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's 

Representative. The agent or representative of the Contractor must be able to speak and 
communicate in English/Bengali. In the absence of the Contractor's designated agent or 

representative for a particular operation on any site of the works the Contractor's supervisory 
staff or sub-agent or leading hands shall be instructed to receive and carry out any instruction or 

direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering 

Directorate, or the EIC. 

 

16.0. EMPLOYEES 
 
(1) Contractor's Employees - The Contractor shall provide and employ on the Site in 
connection with the execution and maintenance of the Works with minimum 3 nos. HT operator 



 
with 3 nos. electrician shall be provided at the time of operation of the plant and guarding 
arrangement should be provided at night. 
 
a) Such technical assistants as are skilled and experienced in their respective calling and 
such sub-agents, foreman and leading hands as arc competent to give proper supervision to the 
work they are required to supervise, and  
b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
execution and maintenance of the Works.  
c) Employees covered under (a) and (b) may have to be provided with identity cards as 
specified by the EIC. 
 
(2) The Engineer shall be at liberty to object to and require the Contractor to remove 
forthwith from the Work any person employed by the Contractor in or about the execution or 
maintenance of the Works who, in the opinion of the Executive Engineer, Purba Burdwan 
Division, misconducts himself, or is incompetent or negligent in the proper performance of his 
duties, or whose employment is otherwise considered by the Executive Engineer to be 
undesirable and such person shall not be again employed upon the Works without the written 
permission of the Executive Engineer. Any person so removed from the Works shall be replaced 
as soon as possible by a competent substitute approved by the Executive Engineer. 

 

17.0. SETTING-OUT 
 
The Contractor shall be responsible for the true and proper setting-out of the Works in relation to 
original points, lines and levels of reference given by the Engineer in writing and for the 
correctness, subject as above mentioned, of the position levels, dimensions and alignment of all 
parts of the Works and for the provision of all necessary instruments, appliances/and labour in 
connection therewith. If, at any time during the progress of the Works, any error shall appear or 
arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor 
required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify 
such error to the satisfaction of the Engineer or the Engineer's Representative, unless such error is 
based on incorrect data supplied in writing by the Engineer, in which case the expense of 

rectifying the same shall be borne by the Employer. The checking of any setting-out or of any 
line or level by the Engineer or the Engineer's Representative shall not in any way relieve the 
Contractor of his responsibility for the correctness thereof and the Contractor shall carefully 
protect and reserve all bench-marks, sigh trails pegs and other things used in setting out the 
Works. 

 

18.0. WATCHING AND LIGHTING 
 
The contractor shall in connection with the works provide and maintain at his own cost all lights, 
guards, fencing, as and when/where necessary or as required by the EIC or the Engineer's 
Representative, for the protection of the works, contractor's employees, and employee’s 
supervisor or for any other reason deemed fit by the Engineer. 

 

19.0. WORKS & RISKS 
 
(1) Care of Works: From the commencement of the Works until the date stated in the 
Certificate of Completion for the whole of the Works, pursuant to Clause 47 hereof, the 
Contractor shall take full responsibility for the care thereof. Provided that if the EIC shall issue a 
Certificate of Completion in respect of any part of the Permanent Works, the Contractor shall 
cease to be liable for the care of that part of the Permanent Works (O&M not counted) from the 



 

date stated in the Certificate of Completion in respect of that part and the responsibility for the 
care of that part shall pass to the EIC provided further that the Contractor shall take full 
responsibility for the care of any outstanding work which he shall have undertaken to finish 
during the period to Maintenance until such outstanding work is completed. In case any damage, 
loss or injury shall happen to the Works, or to any part thereof, from any cause whatsoever, save 
and except the expected risks as defined in sub-clause (2) of this Clause, while the Contractor 
shall be responsible for the care thereof the Contractor shall, at his Own cost, repair and make 

good the same, so that at completion the permanent Works shall be in good order and condition 
and in conformity in every respect with the requirements of the Contract and the EIC instructions. 
In the event of any such damage, loss or injury happening from any of the excepted risks, the 
Contractor shall, if and to the extent required by the EIC and subject always to the provisions of 
Clause 62 hereof, repair and make good the same as aforesaid at the cost of the Employer. The 
Contractor shall also be liable for any damage to the Works occasioned by him in the Course of 
any operations carried out by him for the purpose of completing any outstanding works or 
complying with his obligations under Clause 48 or 49 hereof. 
 
(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution insurrection or military or usurped power, civil war or unless solely 
restricted to employees of the Contractor or of his sub- contractors and arising from the conduct 
of his workers, riot commotion or use or occupation by the EIC of any part of the Permanent. 
Works, or a cause solely due to the Engineer's design of the Works, or ionizing radiations or 
contamination by radio-activity from any nuclear fuel or from any nuclear waste from the 
combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any 
explosive, nuclear assembly or nuclear component thereof, pressure waves cause by aircraft or 
other aerial devices travelling at sonic or supersonic speeds, or any such operation of the force of 
nature as an experienced contractor could not foresee, or reasonably make provision for or insure 
against all of which are herein collectively recurred to as "the expected risks." 

 

20.0. INSURANCE OF WORKS, ETC. 
 
Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall 
insure in the names of the Employer and the Contractor against all loss or damage from whatever 
cause arising, other than the expected risks, for which he is responsible under the terms of the 
Contract and in such manner that the Employer and Contractor are covered for the period 
stipulated in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or 
damage arising from a cause, occurring prior to the commencement of the Period of Guarantee, 
and for any loss or damage occasioned by the Contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof. 
 
a) The Works for the time being executed to the estimated current contract value thereof 
together with the materials for incorporation in the Works at the replacement value.  
b) The Constructional Plant and other things brought on the Site by the Contractor to the 
replacement value of such Constructional Plant and other things. These shall include materials 
belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works. 
Such insurance shall be affected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall whenever require, produce 
to the EIC or the Engineer's Representative the policy or policies of insurance and the receipts for 
payment of the current premiums. 



21.0. DAMAGES 
 
(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract 
provides otherwise, indemnify the EIC against all losses and claims in respect of injuries or 
damage to any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution, operation and maintenance of the Works and 
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto except any compensation or damages for or with respect to :  
a) The permanent use of occupation of land by the Works or any part thereof.  
b) The right of the EIC to execute the Works or any part thereof on over under, in or through 
any land.  
c) Injuries or damage to persons or property which are the unavoidable result of the 
execution, operation or maintenance- of the Works in accordance with the Contract.  
d) Injuries or damages to persons or property resulting from any act or neglect of the 
Employer, his agents, servants or other contractors, not being employed by the Contractor, or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof 
 
or in relation thereto or where the injury or damage was contributed to by the Contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the EIC, his servant or agents or other contractors for the 
damage or injury. 
 
(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, 
proceedings, damages, costs charges and expenses in respect of the matters referred to the 
provision to sub-clause (1) of this Clause. 

 

22.0. INSURANCE 
 
(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, 
but without limiting his obligations and responsibilities under Clause 21 hereof, shall insure 
against his liability for any material or physical damage, loss or injury which may occur to any 
property, including that of the EIC, or to any person, including any employee of the EIC, by or 
arising out to the execution of the Works or in the carrying out of the Contract, otherwise than 
due to the matters referred to in the proviso to Clause 21 (I) hereof.  
(2) Minimum Amount of third party insurance: Such insurance shall be affected with an 
insurer and in terms approved by the EIC, which approval shall not be unreasonably withheld, 
and for a lowest the amount started in the Appendix to the Bid. The Contractor shall, whenever 
required, produce to the EIC or the Engineer's Representative the policy or policies or insurance 
and the receipts for payment of the current premium. However, the Bidder should insure for an 
amount commensurate with the risk involved subject to the minimum amount prescribed 
elsewhere in the Bid.  
(3) Provision to indemnify Employer: The terms shall include a provision whereby, in the 
event of any claim in respect of which the Contractor would be entitled to receive lt identify 
under the policy being brought or made against the The Executive Officer, Burdwan Municipality 
the insurer will indemnify the Employer against such claims and any costs, charges and expenses 
in respect thereof. 

 

23.0. ACCIDENT, INJURIES 
 
(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in consequence of any accident or injury to 



 
any workman or other person in the employment of the Contractor or any subcontractor, save and 
except an accident or injury resulting from any act or default of the EIC, his agents, or servants. 
The Contractor shall indemnify and keep indemnified the EIC against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 
 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such 
liability with an insurer approved by the EIC, which approval shall not be unreasonably withheld, 
and shall continue such insurance during the whole of the time that any person is employed by 
him on the works and shall, when required, produce to the EIC or the Engineer's Representative 
such policy of insurance and the receipts for payment of the current premium. Provided always 
that, in respect of any person employed by any sub-contractor, the Contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that the EIC is indemnified under 
the policy, but the Contractor shall require such sub-contractor to produce to the EIC when 
required, such policy of insurance and the receipt for the payment of the current premium. 
 
(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under 
any of the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the 
terms of such insurance are required to be notified and the Contractor shall indemnify and keep 
indemnified the EIC against all losses, claims, demands, proceedings, costs, charges and 
expenses whatsoever arising out of or resulting from any default by the Contractor in complying 
with the requirements of this sub-clause whether as a result of the avoidance of such insurance or 
otherwise.  
(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 
 
23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his 
rates. 

 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 
 
If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 
and 23 hereof, or any other insurance which he may be required to effect under the terms of the 
Contract, then and in any such case the EIC may effect and keep in force any such insurance and 
pay such premium or premiums including fines as may be necessary for that purpose and from 
time to time and deduct double the amount so paid by the employer as aforesaid from any 
moneys due or which may become due to the Contractor or recover the same as a debt due from 
the Contractor. 

 

25.0. (1) Giving of Notices and Payment of Fees: 
 
The Contractor shall give all notices and pay all fees required to be given or paid by any National 
or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other 
duly constituted authority 111 relation to the execution of the Works and by the rules and 
regulations of all public bodies and companies whose property or rights are affected or may be 
affected in any way by the Works. 
 
(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects 
with the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations 
or bye-laws or any local or other duly constituted authority which may be applicable to the 
Works and with such rules and regulations of public bodies and companies as aforesaid and shall 



 
keep the EIC indemnified against all penalties, fines and liability of every kind for breach of any 
such Statute, ordinance of Law, regulation of bye law. 

 

26.0. FOSSILS, TREASURE TROVE ETC. 
 
All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and 
other remains or things of geological or archaeological interest discovered on the site of the 
Works shall as between the Employer and the Contractor be deemed to be the absolute property 
of the Employer and shall be handed over to the owner. 

 

27.0. PATENT RIGHTS AND ROYALTIES 
 
The Contractor shall save harmless and indemnify the EIC from and against all claims and 
proceedings for or on account of infringement of any patent, rights, design Trade mark or name 
or other protected right in respect of any Constructional Plant, machine works, or material used 
for or in connection with the Works or any of them and from and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. Except 
where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or 
equipment required for the works or any of them. 

 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 
 
All operations necessary for the execution of the Works shall, so far as compliance with the 
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or 
improperly with the convenience of the existing plant workers, member of the public, or the 
access to use and occupation of public or private roads, railways and footpaths to or of properties 
whether in the possession of the EIC or of any other person or local authority. 

 

29.0. TRAFFIC 
 
(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of 
the highways, railways or bridges communicating with or on the routes to the Site from being 
damaged or injured by any traffic of the Contractor or any of this sub-contractors and, shall select 
routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary 
traffic as will inevitably arise from the moving of plant and material from and to the Site shall be 
limited, as far as reasonably possible, and so that no unnecessary damage or injury may be 
occasioned to such highways, railways and bridges.  
(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads 
of Constructional plant, machinery or pre-constructed units or parts of units of work over part of 
a highway, railway or bridge, the moving whereof is likely to damage any highway, railway or 
bridge unless special protection or strengthening is carried out, then the Contractor shall before 
moving the load on to such highway, railway or bridge give notice to the EIC or Engineer's 
Representative or the local authority of the weight and other particulars of' the load to be moved 
and his proposals for protecting or strengthening the said highway, railway or bridge. The 
Contractor at his own cost and expenses shall carry out such proposals, including any 
modifications thereto that the Engineer or the local authority may require.  
(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works 
damage or injury to railways, railway or bridge occurs due to moving of one or more loads of 
Constructional Plant machinery or pre-constructed units or parts of units of work, the Employer 



 
shall conduct the necessary investigation for the purpose of determining the Contractor's liability. 
If the damage is due to failure on the part of the Contractor to observe and perform his 
obligations under sub-clause (1) and (2) of this Clause then the restoration / repair of the 
damaged portion of road or structure certified by the Engineer or local authority to be due to such 
failure shall be undertaken by or be chargeable against the Contractor. 
 
(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the 
Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as 
though "highway" included a lock, dock, sea wall or other structure related to a waterway and 
"vehicle" included craft, and shall have effect accordingly. 

 

30.0. RESTRICTION 
 
(a) Restriction of Movements: The work shall have to be executed within the protected area 
of existing water works. The existing rules and regulation related to ingress and egress of labour 
and material shall have to be followed strictly in consultation with and as per direction of the EIC 
or the local authority as the case may be. No labour, Supervisor or Engineer of the contractor 
shall enter inside the treatment plant, pump house or any other existing installations without prior 
permission of concerned officers EIC.  
(b) Opportunities for other contractors: The Contractor shall in accordance with the 
requirements of the EIC, afford all reasonable opportunities for carrying out their work to any 
other contractors employed by the Employer and their workmen and to the workmen of the 
employer and of any other duly constituted authorities who may be employed in the execution on 
or near the Site of any work not included in the Contract or of any contract which the Employer 
may enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on 
the written request of the EIC or the Engineer's Representative, make available to any such other 
contractor, or to the Employer or any such authority, any roads or ways for the maintenance of 
which the Contractor is responsible, or permit the use by any such of the Contractor's scaffolding 
or other plant on the Site, or provide any other service of whatsoever nature, the Employer shall 
pay to the Contractor in respect of such use or service such sum or sums if at all as shall, in the 
opinion of the Engineer, be reasonable. 

 

31.0. CONTRACTOR TO KEEP SITE CLEAR 
 
During the progress of the works the Contractor shall keep the site reasonable free from all 
necessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer 
required. 

 

32.0. CLEARANCE OF SITE ON COMPLETION 
 
On the completion of the Works the Contractor shall clear away and remove from the site all 
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave 
the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the 
Superintending Engineer, West Circle, Municipal Engineering Directorate. 



33.0. LABOUR 
 

(1) Engagement of labour: The Contractor shall make his own arrangements for the 
engagement of all labour, local or otherwise, and save in so far as the Contract otherwise 
provides, for the transport, housing, feeding and payment thereof.  
(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to 
local conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate 
supply of drinking and other water for the use of the Contractor's staff and work people.  
(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or 
gift or be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the 
Construction site.  
(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to 
any person or persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid.  
(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his 
employment have due regard to all recognized festivals days of rest and religious or other 
customs.  
(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements as may be made by the 
Government, or the local medical or sanitary authorities for the purpose of dealing with and 
overcoming the same.  
(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions 
to prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers 
and for the preservation of peace and protection of persons and property in the neighbourhood of 
the Works against the same.  
(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, 
employment, transport, payment, feeding, housing and working conditions of labour and all 
matters connected there with the Contractor shall at all times during the continuance of the 
Contract, comply in all respects with and carry out all obligations imposed on him by the 
provisions and requirements of the following statutes. 
 
(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under 
from time to time.  
(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made 
there under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to 
time.  
(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees 
Liability Act 1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the 
Employees State Insurance Act 1948 including modifications thereto the Rules and Regulations 
framed there under from time to time.  
(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or 
Bye-law of any local or other duly constituted authority which may be applicable, including any 
such Law, Regulation or Order that may be passed or ordered from time to time and come into  
force during the tenure of the Contract. 
 
(9) Employees Provident Fund: The Contractor shall comply with the provisions of the 
relevant Employees Provident Fund Act or Rules in force in the State along with the provisions 
of all rules and Regulations made there under from time to time, and shall in particular be 
responsible for the payment of all contributions as laid down under the Act/Rules. 



 
(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed 
by him in and for performance of the Contract to be members of registered Trade Unions and 
shall not in any manner prevent or discourage any such workman from becoming a member of a 
registered Trade Union or discriminate against any workmen who is a member of a registered 
Trade Union.  
(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour.  
(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for 
the performance of the Contract pay rates of wages and observe the conditions of employment 
not less favourable than those provided under the relevant labour law as applicable to the State.  
(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government 
or Local Authorities Concerned, adequate medical attendance for his employees and labour.  
(14) Report or Accident: The Contractor shall, within twenty-four (24) hours of the occurrence 
of any accident at or about the site or in connection with the execution of the Work, report such 
an accident to the Engineer. The Contractor shall also report such accident to the competent 
authority whenever law requires such a report.  
(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of 
the Labour Commissioner or of the Assistant Commissioner of the State such returns as may be 
called for from time to time in respect of labour employed by the Contractor and by his 
subcontractors in the execution of the Contract. If so required, the Contractor shall furnish the 
names and address of all subcontractors to the Labour Commissioner. Statutory provisions in 
these regards are to be also complied with.  
(16) The Contractor shall be responsible for observance by his subcontractor of all the 
foregoing provision of sub-clause (1) to (15) of this Clause 33. 

 

34.0. RETURNS OF LABOUR ETC. 
 
The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail 
in such form and at such intervals as the EIC may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed by the Contractor on the Site 
and such information respecting Constructional Plant as the Superintending Engineer, West 
Circle, Municipal Engineering Directorate or his Representative may require. 

 

35.0. MATERIALS AND WORKMANSHIP 
 
(1) All materials and workmanship shall be of the respective kinds described in the Contract 
and in accordance with the Engineer's instructions and shall be subjected from time to time to 
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or 
at such other place or places as may be specified in the Contract, or at all or any of such places. 
The Contractor shall provide such assistance, instruments, machines, labour and materials as are 
normally required for examining, measuring and testing any work and the quality, weight or 
quantity of any material used and shall supply samples or materials before incorporation in the 
Works for testing as may be selected and required by the EIC, be it at site or at the 
manufacturer/Vendors premises or elsewhere.  
(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples 
of materials as may be required by the EIC.  
(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is 
clearly intended by or provided for in the Contract and in the cases only of a test under load or of 
a test to ascertain whether the design of any furnished or partially finished work in appropriate 



 
for the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail 
to enable to Contractor to price or allow for the same in his Bid.  
(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or  
c) Though so intended or provided for is ordered by the Engineer to be carried out by an 
independent person or organization at any place other than the Site or the place of manufacture or 
fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, if 
the tests shows the workmanship or materials not to be in accordance with the provisions of the 
Contract or the Engineer's instruction, but otherwise the cost shall be borne by the Employer. 

 

36.0. INSPECTION OF OPERATIONS 
 
The Engineer and any person authorized by him shall at all times have access to the Works and to 
all workshops stores and places where work is being prepared or from where material 
manufactured articles or machinery are being obtained for the Works and the Contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access. 

 

37.0. EXAMINATION 
 
(1) Examination of work before covering up: No work shall be covered up or put out or view 
without the approval of the Superintending Engineer, West Circle, Municipal Engineer 
Directorate or the his authorized Representative and the Contractor shall afford full opportunity 
for the EIC or the Engineer's Representative to examine and measure any work which is about to 
be covered up or put out of view and to examine foundations before permanent work is placed 
thereon. The Contractor shall give due notice to the Engineer's Representative where any such 
work or foundations is or are ready or about to be ready for examinations and the Engineer's 
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises 
the Contractor accordingly attend for the purpose of examining and measuring such work or of 
examine such foundations 
 
(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the 
Works or make opening in or through the same as the Engineer may from time to time direct and 
shall reinstate and make good such part or parts to the satisfaction of the Superintending 
Engineer, West Circle, Municipal Engineer Directorate or his authorized Representative. If any 
such part or parts have been recovered up or put out of view after compliance with the 
requirement of sub- clause (I) of this Clause and are found to be executed in accordance with the 
Contract, the expenses of uncovering, making openings in or through, reinstating and making 
good the same shall be, borne by the Employer, but in any other case all costs shall be borne by 
the Contractor. 

 

38.0. REMOVAL 
 
(1) Removal of improper work and materials: The EIC shall during the progress of the works 
have power to order in writing from time to time. 
 
a) The removal from the Site, within such time or time as may be specified in the order, of 
any materials, which in the opinion of the Engineer, are not in accordance with the Contract. 
b) The substitution of improper, substandard and unsuitable materials, and 



 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment therefore, of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer, in accordance with the Contract 
 
(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in 
carrying out such order, the Employer shall be entitled to employ and pay other persons to carry 
out the same and all expenses consequent thereon or incidental thereto shall be recoverable from 
the Contractor by the Employer, or may be deducted by the Employer from any sum due or' 
which may become due to the Contractor. 

 

39.0. SUSPENSION 
 
(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend 
the progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and secure 
the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by the 
Contractor in giving effect to the Engineer's instruction under this Clause shall be borne and paid 
by the Employer unless such suspension is  
a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or  
d) Necessary for the proper execution of the work or for the safety of workmen or Works of 
any part thereof in so far as such necessity does not arise from any act or default by the Engineer 
or the Employer or from any of the expected risks defined in Clause 19 hereof provided that the 
Contractor shall not be entitled to recover any such extra cost unless he gives written notice of his 
 
intention to claim to the Employer within twenty-eight days of the Engineer's order. The EIC 
shall settle and determine such extra payment and/or extension of time under Clause 43 hereof to 
be made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair 
and reasonable. 
 
(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is 
suspended on the written order of the EIC and if permission to resume Work is not given by the 
EIC within a period of ninety days from the date of suspension then, unless such suspension is 
within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a 
written notice on the Employer requiring permission within twenty eight days from the receipt 
thereof to proceed with the Works, or that part thereof in regard in which progress is suspended 
and, if such permission is not granted within that time, the Contractor by a further written notice 
so served may, but is not bound to, elect or treat the suspension where it affects part only of the 
Works as an omission of such part under Clause 50 hereof, or where it affects the whole Works 
as an abandonment of the Contract by the Employer. 

 

40.0. COMMENCEMENT TIME AND DELAYS 
 
Commencement of works: The Contractor shall commence the Works on Site within the period 
named in the Appendix to the Bid after the receipt by him of a written order to this effect from 
the Engineer and shall proceed with the same with due expedition and without delay, except as 
may be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s 
Control.The successful contractor shall within four weeks from the date of issue of Letter of 
Intent furnish one or more drawing stating and showing the following: 



 
1.0 Layout of cable trenches, cable trays showing the locations and levels together without 
position of hooks at the under site of the operating platform stating the maximum load required to 
be withstood.  
2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

 

41.0. POSSESSION 
 
(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of 
the Site of which the Contractor is to be given possession from time to time and the order in 
which such portions shall be made available to him and subject to any requirement in the 
Contract as to the order in which the Works shall be executed, the Employer will, with the 
Engineer's written order to commence the Works, give to the Contractor possession of so much 
of the Site as may be required to enable the Contractor to commence and proceed with the 
execution of the Works in accordance with the Programmed referred to in Clause 14 hereof, if 
any, and otherwise in accordance with such reasonable proposals, of the Contractor as he shall, 
by written notice to the Engineer, make and will, from time to time as the Works proceed, give to 

the Contractor possession of such further portions of the Site as may be required to enable the 
Contractor to proceed with the execution of the Works with due dispatch in accordance with the 
said Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost 
for failure on the part of the Employer to give possession in accordance with the terms of this 
Clause, the Employer shall grant an extension of time for the completion of the Works and certify 
such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by  
.the Employer.  
(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary 
way leaves required by him in connection with access to the Site. The Contractor shall also 
provide at his own cost any additional accommodation outside the site required by him for the 
purpose of the works. 

 

42.0. TIME 
 
(1) Time of Completion and progress of Works: The progress of the work shall conform to 
the approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in 
the contract as the completion of any section of the Works before completion of the whole, the 
whole of the Works shall be completed, in accordance with the provisions of Clause 47 hereof, 
within the time stated in the Contract calculated from last days of the period named in the 
Appendix to the Bid as that within which the Works are to be commenced, or such extended time 
as may be allowed under Clause 43 hereof.  
(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the 
approved program and continues at any stage to fail behind his schedule by as much as twenty 
percent (20%) of the said approved work programmed, within thirty (30) days from receipt by 
him of a written notice from the Engineer, or if in the opinion of the Engineer the delay will 
substantially affect operation activities or execution of a major work item and it is ascertained by 
the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the 
Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full 
authority to undertake measures to recover from such adverse condition in terms of the provisions 
of Clause 62 thereof. 



43.0. EXTENSION OF TIME FOR COMPLETION 
 
Should the amount of extra or additional work of any kind or any cause of delay referred to in 
these Conditions, or other special circumstances of any kind whatsoever which may occur, other 
than through a default of the Contractor, be such as fairly to entitle the Contractor to an extension 
of time for the completion of the works, the EIC on recommendation of Engineer shall determine 
the period of such extension and shall notify the Employer and the Contractor accordingly. 
Provided that the Engineer is not bound to take into account any extra or additional work or other 
special circumstances unless the Contractor has within twenty-eight days after such work has 
been commenced, or such circumstances have arisen or as soon as is practicable, submitted to the 
Engineer full and detailed particulars of any extension of time to which he may consider himself 
entitled in order that such submission may be investigated at the time. 

 

44.0. NO NIGHT OR SUNDAY WORK 
 
Subject to any provision to the contrary contained in the Contract, none of the Permanent Works 
shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally 
recognized as days of rest, or other locally recognized equivalent without the permission in 
writing of the Engineer, except when the works is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the Works, in which case the Contractor shall 
immediately advise the Engineer, provided always that the provisions of the Clause shall not be 
applicable in the case of any work which it is customary to carry out by rotary of shifts. 

 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 
 
If for any reason, which does not entitle the Contractor to an extension of time, the rate of 

progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to 
ensure completion by the prescribed time or extended time for completion, the EIC on 
recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall 
thereupon take such steps as are necessary and the Engineer may approve to expedite progress as 
to complete the Works or such section by the prescribed time or extended time. The Contractor 
shall not be entitled to any additional payment for taking such steps. If as a result of any notice 
given by the EIC under this Clause, the Contractor shall seek the EIC permission to do any work 
at night or on Sundays, If locally recognized as days of rest, or their locally recognized 
equivalent, such permission shall not be unreasonable refused. When work at night has to be 
carried out, the Contractor shall, at his own cost and expense, make adequate arrangements for 
lighting and provide necessary facilities for safety etc. and comply with all stipulations as may 
have been imposed by the EIC in granting permission for night work. 

 

46.0. DAMAGES FOR DELAY 
 
(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the 
Works within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the 
Employer the sum stated in the Contract as liquidated damages for such default and not as a 
penalty for every day of part of a day which shall elapse between the time prescribed by Clause 
42 hereof and the date of certified completion of the Works, the Employer may without prejudice 
to any other method of recovery, deduct the amount of such damages from any money in his 
hands, due or which may become due to the Contractor. The payment or deduction of such 
damages shall not relieve the Contractor form his obligation to complete the Works, or from any 
other of his obligations and liabilities under the Contract. 



 
(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works 
any part or section of the Works has been certified by the Engineer as completed, pursuant to 
Clause 47 hereof, and occupied or used by the Employer, the liquidated damages for delay shall, 
for any period of delay after such certificate and in the absence of alterative provision in the 
contract be reduced in the proportion which the value of the part or section so certified bears to 
the value of the whole of the Works.  
(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for 
delay of each day or part thereof, shall be at the rate of one percent (l %) or such smaller amount 
as the Employer may decide, or the total value of the Contract Price excluding the value of such 
part or section of the works as may have been covered by certificate of completion in terms of the 
provisions of sub-clause (2) above, Provided however that in no case shall be total amount of 
liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works.  
(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in 
sub-clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the 
use of the Employer without reference to the actual loss or damage sustained and whether or not 
any damage shall have been sustained.  
(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any 
bonus for early completion of the Works. 

 

47.0. CERTIFICATION OF COMPLETION OF WORK 
 
(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been 
completed where equipment in question is placed in position undergoes all necessary tests such 
as those for alignment, verticality, leak proof, insulation etc. as may be specified elsewhere in the 
Bid documents and put to operation. 

 

(2) Completion: Completion is a stage when the equipment and the structure as a whole is 
certified by the Employer. The date shall only be indicative for the purpose of reckoning the 
period of Maintenance Period and shall not be co-related with the release of any payment 
provided that non-continuous of sporadic functioning shall not be deemed as commissioning and 
also provided that non-commissioning of minor works, the decision on determination of major or 
minor works resting with the employer, shall not nullify the act of completion for the aforesaid 
purpose. An item shall be considered as minor work where its non-completion may not in the 
opinion of the employer, stand in the way of commencement of plant operation.  
(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load 
operation of 8 hours at a stretch operation of all equipment as per specification and to the 
satisfaction of Engineer-in-Charge. 

 

48. MAINTENANCE 
 
(1) Maintenance Period: Maintenance period shall be for a period of one year counted from 
the date of certified commissioning i.e. after successful trial runs of 3 months. The Contractor 
shall provide spare parts at his cost required during the maintenance period.  
(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the 
Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be 
due to the use of materials or workmanship not in accordance with the Contract, or to neglect or 
failure on the part of the Contractor to comply with any obligation, expressed or implied, on the 
Contractor's part under the Contract. If, in the opinion of the Engineer, such necessity shall be• 



 
due to any other cause, the value of such work shall be ascertained and paid for as if it was an 
additional work. 
 
(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to 
do any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to 
employ and pay other persons to carry out the same, which in the opinion of the Employer, the 
Contractor was liable to do at his own expense under the Contract. In the said event, all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the 
Employer, or may be deducted by the Employer from any sum due or which may become due to 
the Contractor. 

 

49.0. CONTRACTOR TO SEARCH 
 
The Contractor shall, if required by the EIC in writing, search under the directions of the 
Engineer, for the cause of any defect, imperfection or fault appearing during the progress of the 
Works or in the period of Maintenance. Unless such defect, imperfection or fault shall be one for 
which the contractor is liable under the contract, the cost of the work carried out by the contractor 
in searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault 
shall be one for which the contractor is liable as aforesaid, the cost of the work carried out in 
searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify 
and make good such defect, imperfection or fault at his Own expense in accordance with the 
provisions of Clause 48 hereof to the satisfaction of the Engineer. 

 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 
 
(1) Variations: The Employer may make any variation of the form, quality or quantity of the 
Works or any part thereof that may, in his opinion, be necessary and for that purpose, or if for 
any other reason it shall, in his opinion, be desirable, he shall have power to order the Contractor 
to do and the Contractor shall do any of the following:  
a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and  
e) Execute additional work of any kind necessary for the satisfactory completion of the 
works or for deriving satisfaction of the Employer. It is expressly providedthat no such variation 
 
shall, in any way vitiate or invalidate the Contract, but the value, if any, of all such variations 
shall be taken into account in ascertaining the amount of the Contract Price. 
 
(2) Orders for variations to be in writing: The Contractor shall make no such variations 
without an order in writing from the Employer. Provided that no order in writing shall be 
required for insignificant increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an order given under this Clause, but is the result of the quantities 
exceeding or being less than those stated in the Schedule of prices. Provided also that if for any 
reason the Employer shall consider it desirable to give any such order verbally, the Contractor 
shall comply with such order and any confirmation in writing of such verbal order given by the 
Employer whether before or after the carrying out of the order, shall be deemed to be an order in 
writing within the meaning of this Clause. Provided further that in the event of non-receipt of 
written confirmation from the Employer, the Contractor shall, within eleven days, confirm the 
same from his end in writing to the Employer, and If such confirmation is not contradicted in 



 
writing within fourteen days by the employer, it shall be deemed to be an order in writing by the 
Employer. 

 

51.0. VALUATION 
 
(1) Valuation of variations: All extra or additional work done or work omitted or substituted 
by order of the Employer shall be valued at the rates and prices set out in the Contract if, in the 
opinion of the Employer, the same shall be applicable as it is or with addition to or subtraction 
from an accepted item, if the contract does not contain any rates or prices applicable to the extra 
or additional work, then the rates or prices shall be obtained from the Applicable Circle, Public 
Works Department schedule of rates as was in vogue on the date of submission of the Bid. The 
same being escalated to an extent determined by comparing the cost of a similar item appearing 
in the Schedule of Prices with those in PWD schedule. Where such rates are not available in 
P.W.D. Schedule of Rates, the market-analysed rate as approved by the Employer shall be final 
and binding. In case of such analysed rates, 10% profit including overhead consultant’s fees, ST. 
Turnover Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into 
account shall be considered to be inclusive of contractors profit. 
 
(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall 
be found that a reduction or increase greater than twenty percent (20%) of the sum named in the 
Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from  
a) The aggregate effect of all Variation Orders, and  
b) All adjustments upon measurement of the estimated quantities set out in the Schedule of 
Prices excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof 
but not from any other clause, of the Contract Price shall be adjusted by such sum as may be 
 
agreed between the Contractor and the Employer or, failing agreement, fixed by the Employer 
having regard to all material and relevant factors, including the Contractor's site and general 
overhead costs. 
 

(3) Claims: The Contractor shall send to the EIC once in every month an account giving 
particulars, as full and detailed as possible, of all claims for any additional payment to which the 
Contractor may consider himself entitled and of all extra or additional work ordered by the 
Employer which he has executed during the preceding month. No final or interim claim for 
payment for any such work or expense will be considered which has not been included in such 
particulars. Provided always that the Employer shall at his discretion be entitled to authorize 
payment to be made for any such working expense, notwithstanding the Contractor's failure to 
comply with this condition, that the Contractor has, at the earlier practicable opportunity, notified 
the Employer in writing that he intends to make a claim for such work, provided always that a 
release of payment shall be preceded by the claim and valuation of variation, in that order. 

 

52. PLANT TEMPORARY WORKS AND MATERIALS 
 
1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and 
materials provided by the Contractor shall, when brought to the Site be deemed to be exclusively 
intended for the execution of the Works and the Contractor shall not remove the same or any part 
thereof, except for the purpose of moving it from one part of the Site to another, without the 
consent, in writing, of the Engineer which shall not be unreasonably withheld.  
2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from 
the Site all the said Constructional Plant and Temporary Works remaining thereon and any 
unused material provided by the Contractor to the satisfaction in the Engineer. 



 
3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable 
for the loss of or damage to any of the said Constructional Plant, Temporary Works or materials 
same as mentioned in Clause 19 and 62 hereof.  
4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales 
Tax, VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be applicable 
from time to time in respect of materials purchased by him or plants and equipment brought to 
Site. No separate payment shall be made for all these and they shall be deemed to have been 
covered within the Contractor's rates for the finished items of work.  
5. Temporary Works: At lowest fourteen (14) days in advance of taking up any temporary 
works, the contractor shall submit to the Engineer for approval complete drawings of all 
temporary works he may require for the execution of the Works. He shall, so required by the 
Engineer, submit his calculations relating to the strength of the temporary works proposed. 
Modifications that the Engineer may require shall be made by the Contractor at the latter's cost 
and expenses. At the discretion of the Engineer, a higher stress up-to a maximum of twenty five 
percent (25%) in excess of the stress normally allowed for permanent structures may be permitted 
in the design of temporary works. Notwithstanding the approval by the Engineer of any of the 
temporary works, the contractor shall remain wholly responsible for their adequacy, safety, 
proper maintenance and of all obligations in regard to such works specified or implied in the 
Contract, until the removal of such works. 

 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 
 
The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of 
the materials or other matters referred to therein shall not interfere with rejection of any such 
materials at any time by the Engineer. 

 

54.0. MEASUREMENT 
For measurement, the metric system should be used. 

 

55.0. WORKS TO BE MEASURED 
 
The engineer shall, except as otherwise stated, ascertain and determine by measurement the value 

in terms of the Contract of work done in accordance with the Contract. He shall, when he 
requires any part or parts of the works to be measured, give notice to the Contractor's authorized 

agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer 
or the Engineer's Representative in making such measurement, and shall furnish all particulars 

required by either of them. Should the Contractor not attend, or neglect or omit to send his agent 
on two consecutive occasions, then in the third occasion the measurement shall be made 

unilaterally by the Engineer, which shall be taken to be the correct measurement of the work. For 

the purpose of measurement such permanent work as is to be measured by records and drawings 
at suitable intervals of such work and the Contractor, as and when called upon to do so in writing 

shall, within fourteen days, attend to examine and agree upon such records and drawings, with 
the Engineer or Engineer's Representative and shall sign the same when so agreed. If the 

Contractor does not so attend to examine and agree upon such records and drawings on two 
consecutive occasions they shall be taken to be correct. If, after examination of such records and 

drawings, the Contractor does not agree with the same or does not sign the same as agreed, they 
shall nevertheless be taken to be correct, unless the Contractor shall, within fourteen days of such 

examination, lodge with the for decision by the Engineer, a notice in writing giving details of the 



 
respects in which such records and drawings are claimed by him to be incorrect together with 
reasons thereof. 

 

56.0. METHOD OF MEASUREMENT 
 

The Works shall be measured but, notwithstanding any general or local custom, except where 
otherwise specifically described or prescribed in the Contract.  
57.0. PAYMENT TERM  

Terms of Payment : Item wise break up 
 

1 Laying of D.I. (K-9) pipes with all D.I. Specials & supplying, fitting & fixing of 12 mm th. M.S. 
 Pipes with IS 3589 FE 410, including earth work in excavation in trenches, shoring (if necessary) 
 of adequate width having minimum depth to keep the top surface of pipe 1.00M below of the 
 existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, any 
 road sub-grade and its flank etc., dewatering the  trenches, preparing the bottom surface of the 
 trenches for continuous bedding including sand filling (if necessary), Jack pushing work at N.H 
 Crossing (2 nos. Location) with M.S. Casing & carrier pipe, M.S Pipe crossing over Banka River & 
 canal on M.S structural Bridge and over ground installation to cross small ditches etc. supported 
 with RCC pillars as & when necessary and fitting, fixing, jointing (all types of joints) valves, 
 specials etc. as per requirement, in position, cutting, chamfering of pipes as required, carriage 
 of materials from departmental store to work site, constructing sluice valve chambers including 
 supply and fitting in position sluice valve of different dia. & supply and fitting in position D.I. 
 Specials as per requirement , filling of the trenches with excavated materials, consolidating the 
 same in layers, guarding trenches with temporary bamboo railing for safety where necessary, 
 emergency horizontal auger boring ( for roads other than NH and Rail way) where necessary, 
 removing the surplus materials from site including all labour charges, tools and plants, hydraulic 
 pressure testing, cleaning and disinfection of pipes etc. complete in all respect as per IS 12288- 
 1987 (latest edition) and Permanent Roads Restoration as per drawing and the instruction of 
 E.I.C. but excluding cost of structural Bridge on pile support column foundation at near Banka & 
 canal.    

 (Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like M.S 
 Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where 
 necessary, will be supplied by agency. The surplus and unused materials are to be returned to 
 Municipal store at own cost.)   

    

 Break up :   
    

A After completion of D.I. Pipe laying work including all respect (diameter wise). 40%  
    

B After completion of Jack pushing work with M.S. Pipe at Rail way crossing in all 15%  
 respect.    
    

C After completion of Jack pushing work with M.S. Pipe at N.H. crossing in all respect. 20%  
    

D After hydro-Testing of the Pipeline in accordance with IS : 3114 - 1965 10%  
    

E After permanent Road Restoration and completion of whole work complete in all 15%  
 respect.    
     

 Total =  100%  
    

    

Note: a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the Contract and 
 8% of security deposit, will be recovered from each running account bill.   

     



 
b) The 100% of Security deposit or Retention money will be returned after successful completion of the whole 
awarded work without any interest as per prevailing Government Rules. 

 
c) For work with five years Defect Liability Period: 

 

i) No security deposit shall be refunded to the contractor for 1
st

 3 years from the actual date of completion of the 

work; 
 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of 

completion of the work; 
 

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the actual 
date of completion of the work.  

 
 
 
 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 
 
No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be 
deemed to constitute final approval of the Works. 

 

59.0. MAINTENANCE CERTIFICATE 
 
(1) The Maintenance Certificate stating that the Works have been completed and maintained to 
the satisfaction of the Engineer, shall be issued by him within twenty eight days after the 
expiration of the period of Maintenance, or if different periods of maintenance shall become 
applicable to different sections or parts of the Works, the expiration of the latest such period, or 
as Soon thereafter as any works ordered during such period, pursuant to Clauses 4) and 48 hereof 
(shall have been completed to the Satisfaction of the Engineer). With regard to defects that may 
arise during the Period of Maintenance, the Contractor shall be responsible to carry out 
restoration/rectification of damages as are attributable to defects in works carried out under this 
Contract. The decision of the Employer in the regard shall be final and binding on the 
contractors. 
 
2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for 
any matters or thing arising out of or in connection with the Contractor for any matters or thing 
arising out of or in connection with the Contract or the execution of the Works, unless the 
Contractor shall have made a claim in writing in respect thereof before the delivery of the 
Maintenance Certificate under this Clause.  
3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 
Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for 
the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of 
the Maintenance Certificate which remains imperforated at the time such Certificate is issued and 
for the purpose of determine the nature and extent of any such obligation, the Contract shall be 
deemed to remain in force between the parties hereto. 

 

60.0. REMEDIES AND POWERS 
 
1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving order 
made against him, or shall present his petition in bankruptcy, or shall made an arrangement with 
or assignment in favour of his creditors, or shall age to carry out the Contract under a committee 
of inspection of his creditors or, being a corporation, shall go into liquidation (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction), or if the Contractor 



 
shall assign the Contract, without the consent in writing of the Employer first obtained, or shall 
have an execution levied on his goods, or if the Engineer shall certify in goods, or if the Engineer 
shall certify in writing to the Employer that in his opinion the Contractor :  
a) Has abandoned the Contract, or  
b) Without reasonable excuse has failed to commence the Works or has suspended the 
progress of the Works for twenty eight days after receiving from the Engineer written notice to 
proceed, or  
c) Has failed to remove materials from the Site or to pull down and replace work for twenty 
eight days after receiving from the Engineer written notice that the said materials or work had 
been condemned and/or rejected by the Engineer under these conditions, or  
d) Despite previous warnings by the Engineer, in writing, is not executing the Works in 
accordance with the Contract, or is persistently or flagrantly neglecting to carry out his obligation 
under the Contract, or  
e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions 
to the contrary, sublet any part of the Contract.  
Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon 
the Site and the Works and expel the Contractor therefore without thereby avoiding the Contract, 
or releasing the Contractor from any of his obligations or liabilities under the Contract, or 
affecting the rights and powers conferred on the Employer or the Engineer by the Contract, and 
may himself complete the Works or may employ any other contractor or agency to complete the 
Works. The Employer or such other contractor may use for such completion so much of the 
Constructional Plant, Temporary Works and materials, which have been deemed to be reserved 
exclusively for the execution of the Works, under the provisions of the Contract, as he or they 
 
may think proper and the Employer may, at any time, sell any of the said Constructional Plant, 
Temporary Works used and unused materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or which may become due to him from the Contractor under the 
Contract. 
 
2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any 
such entry and expulsion by the Employer, fix and determine expert, or by or after reference to 
the parties, or after such investigation or enquiries as he may think fit to make or institute and 
shall certify what amount, if any, had at the time of such entry and expulsion been reasonably 
earned by or would reasonably accrue to the Contractor in respect of work then actually done by 
him under the Contract and the value of any of the said unused or partially used materials, and 
Constructional Plant and any Temporary Works.  
3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money 
on account of the Contract until the expiration of the Period of Maintenance and thereafter until 
the costs of execution and maintenance, damages for delay in completion, if any and all other 
expenses incurred by the Employer have been ascertained and the amount thereof certified by the 
Engineer. The Contractor shall then be entitled to receive only such sums or sums, if any, as the 
Engineer may certify would have been payable to him upon due completion by him after 
deducting the said amount. If such amount shall exceed the sum which would have been payable 
to the Contractor on due completion by him, then the Contractor shall, upon demand, pay to the 
Employer the amount of such excess and it shall be deemed a debt due by the Contractor to the 
Employer and shall be recoverable accordingly. 

 

61.0. URGENT REPAIRS 



 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the 
Works, or any part thereof, either during the execution of the Works, or during the period of 
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the 
Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor 
in unable or unwilling at once to do such work or repair, the Employer may employ and pay other 
persons to carry out such work or repair as the Engineer or the Engineer's Representative may 
consider necessary. If the work or repair so done by the Employer is work which in the opinion 

of the Engineer, the Contractor was liable to do at his own expense under the Contract, all 
expenses properly incurred by the Employer in so doing shall be recoverable from the Contractor 
by the Employer, or may be deducted by the Employer from any sums due or which may become 
due to the Contractor. The Engineer or the Engineer's Representative, as the case may be, shall, 
as soon after the occurrence of any such emergency as may be reasonably practicable, notify the 
Contractor thereof in writing. 

 

62.0. SPECIAL RISKS 
Notwithstanding anything in the Contract contained: 
 
1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever 
whether by way of identity or otherwise for or in respect of destruction of or damage to the 
Works, same to work condemned under the provision of Clause 38 hereof prior to the occurrence 
of any special risk hereinafter mentioned, or to property whether of the Employer or third parties, 
or for or in respect of injury or loss of life which is the consequence of any special risk as 
hereinafter defined The employer shall indemnify and save harmless to Contractor against and 
from the same and against and from the same and against and from all claims, proceedings, 
damages, costs, charges and expenses whatsoever arising there out or in connection therewith.  
2) Damage to works, etc., by special risks - If the Works or any materials on or near or in 
transit to the Site, or any other property of the Contractor used or intended to be used for the 
purposes of the Works, shall sustain destruction of damage by reason or any of the said special 
risks the Contractor shall be entitled to payment for: 
 
a) Any permanent work and for any materials so destroyed or damaged and so far as may be 
required by the Engineer, or as may be necessary for the completion of the Works, or the basis of 
cost plus such profit as the Engineer may certify to be reasonable;  
b) Replacing or making good any such destruction or damage to the Works;  
c) Replacing or making good such materials or other property of the Contractor used or 
intended to be used for the purposes of the Works. 
 
3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion 
or impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other 
projectile, missile, ammunition, or explosive of war, shall be deemed to be a consequence of the 
said special risks.  
4) Increase cost arising from special risks: The Employer shall repay to the Contractor any 
increased cost of or incidental to the execution of the Works, other than such as may be 
attributable to the cost of reconstructing work condemned under the provisions of Clause 38 
hereof, prior to the' occurrence of any special risk, which is howsoever attributable to or 
consequent on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this Clause hereinafter contained in regard to outbreak of 
war, but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge 



 
forthwith notify the Superintending Engineer, West Circle, Municipal Engineering Directorate 
thereof in writing. 
 
5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of 
foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so 
far as it relates to the country in which the works are being or are to be executed or maintained, 
rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely restricted 
to the employees of the Contractor or of his Sub-Contractor and arising from the conduct of the 
works, riot, commotion or disorder.  
6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of 
war, whether war is declared or not, in any part of the world which, whether financially or 
otherwise, materially affects the execution of the works, the Contractor shall, unless and until the 
Contract is terminated under the provisions of this Clause, continue to use his best endeavours to 
complete the execution of the Works. Provided always that the Employer shall be entitled at any 
time after such outbreak of war to terminate the Contract by giving written notice to the 
Contractor and upon such notice being given, this Contract shall, except as to the rights of the 
parties under this Clause and to the operation of Clause 64 hereof, terminate but without 
prejudice to the rights of either party in respect of any antecedent breach thereof  
7) Removal of plant of termination: If the Contract shall be terminated under the provisions 
of the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from 
the Site all constructional Plant and shall give similar facilities to his Sub-Contractors to do so.  
8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the 
Contractor shall be paid by the Employer, in so far as such amounts or items shall not have 
already been covered by payments on account made to the Contractor, for all work executed prior 
to the date of termination at the rates and prices provided in the Contract and in addition 
 
a) The amounts payable in respect of any preliminary items, so far as the work carried out or 
performed, and a proper proportion as certified by the Engineer of any such items, the work or 
service comprised in which has been partially carried out or performed.  
b) The cost of materials or goods reasonably ordered for the Works which shall have been 
delivered to the Contractor or of which the Contractor is legally liable to accept delivery such 
materials or goods becoming the property of the Employer upon such payments being made by 
him.  
c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably 
incurred by the Contractor in the expectation of completing the whole of the Works in so far as 
such expenditure shall not have been covered by the payments in this sub-clause before 
mentioned.  
d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this 

Clause.  
Provided always that against any payments due from the Employer under this sub- clause, the 
Employer shall be entitled to be credited with any outstanding balances due from the contractor 
for advances in respect of Constructional Plant and materials and any other sums which at the 
date of termination were recoverable by the Employer from the Contractor under the terms of the 
Contract and provided that if the termination be made in exercise of Clause C-60(1), no payment 
shall be released under ClauseC-62(8) (a) to (d). 

 

63.0. FRUSTRATION 



 
Payment in event of Frustration: A war, or other circumstances outside the control or both 
parties, arises after the Contract is made so that either party is prevent from fulfilling his 
contractual obligations, or under the law governing the Contract, the parties are released from 
further performance, then the sum payable by the Employer to the Contractor in respect of the 
work executed shall be the same as would have been payable under Clause 62 hereof if the 
Contract had been terminated under the provisions of Clause 62 thereof. 

 

64.0. SETTLEMENT OF DISPUTES 
 
Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between 
the Employer and the Contractor or the Engineer and the Contractor in connection with, or 
arising out of the Contract, of the execution of the Works, whether during the progress of the 
Works or after their completion and whether before or after the termination, abandonment or 
breach of the Contract, it shall be settled in the court of law having jurisdiction provided that such 
a recourse shall not be resorted to without exhausting all other reasonable avenues of redresser. 

 

65. NOTICES 
 
(1) Contractor's local office and service of notices to contractor: The Contractor shall have a 
local office at or near the Site of Work full address thereof shall be intimated by the Contractor or 
his authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written 
orders to be given by the Employer or by the Engineer to the Contractor under the terms of the 
Contract shall deemed to have been served by sending by post to or delivering the same to the 
Contractor's local office.  
(2) Service of notice to employer: All Notice to be given to the employer under the terms of 
the Contract shall be served by sending by Registered post or delivering the same to the address 
given below:  
BURDWAN MUNICIPALITY 
P.O. - Burdwan, Dist. - Purba Burdwan  
(3) Change in Address of the Employer, the Engineer or the Contractor may change a 
nominated address to another address by prior written notice to the other two and in that event 
shall resume receiving of communication 28 days after delivery of such notice. 

 

66. PRICE ADJUSTMENT 
 
(1) The prices to be paid to the contractor for the whole work shall remain firm during the 
stipulated Contract period or extension thereof and no price adjustment shall be allowed. 

 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken 
into account. For this purpose the taxes and duties prevailing on the last date of submission of the 
technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties 
for different bought out items shall be specified by the contractor, falling which the assessment of 
the Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and 
Electricity etc. shall not be considered. 

 

67.0. MISCELLANEOUS 
 
Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials 
intended for the Works shall be conveyed, stored and used by the Contractor and his sub-
contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by 



 
the Government or any of its instrumentalists. Observance of all safety provisions shall be the 
obligation of the Contractor and nothing herein shall release him from full responsibility for 
damage or injury to persons or properties resulting from his use of these dangerous materials. 

 

68.0. CONTRACT CONFIDENTIAL 
 
Except with the prior written approval of the Employer and to subject the such conditions as may 
be prescribed, the Contractor and/or any member of his organization shall not in any case 
communicate to any person or entity and information connected with the performance of the 
Services or in carrying out the Works not make public any information for the purpose of 
publication or advertisement. The Contractor shall treat all matters related to the Contract as 
private and confidential. 
 
 
 
 

 

69.0. CONTRACTOR TO PROVIDE FACILITIES 
 
The Contractor shall provide such labours, materials and other facilities that the Engineer or his 
Representative may require to assist them in carrying out normal tests and checks on materials 
and workmanship and in measurement of works. 

 

70.0. INTERFERENCE WITH EXISTING FACILITIES 
 
The Contractor shall carry out the works in such a way as to the minimum extent of interference 
to the use of existing facilities of any kind. 

 

71.0. ACTS OF INFLUENCE 
 
Neither the Contractor nor any of his Agents, Representatives, Employees or members of his 
organization shall commit any act which may influence the judgment or decision of the Employer 
or the Engineer or any their agents, representatives, employees or members of their respective 
organization. Any breach of this provision shall constitute a breach of Contract on the part of the 
Contractor and apart from penal measures against the Contractor according to the law the 
Employer shall have the Authority to take action for the Contractor’s default in terms of the 
provisions of Clause 60 hereof. 

 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 
 
No personal liability shall be imposed on the members or the Employer or on the Engineer or 
their duly authorized representatives, agents or employees for acts performed or discharged in the 
exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue 
of the provisions or scope of work contained in the Contract, if being understood that they are 
acting solely as agents and representatives of the Employer in good faith. 

 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 
 
The Contract becomes effective immediately on Issue of the letter of acceptance to the successful 
Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole 
arrangement between the parties entering into the Contract All previous correspondence, 
negotiations, representation, explanations statements, promises or guarantees (whether oral or 



 
written) as are not included with the Contract as executed, shall normally be excluded in the 
interpretation of the Contract. 

 

74.0. COMPLETION DRAWING 
 
Completion drawing including detailed construction drawing shall have to be submitted in 
original with 6 (six) copies of prints of each. The original drawings shall be drawn on thick 
polyester film approved by the Engineer-in-Charge. Scale and size of drawings shall also be as 
specified by the Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be 
submitted in addition. No extra payment will be made for it. The Completion drawings are to be 
got approved by the Employer and shall have to be submitted before the issue of certificate of 
final acceptance as in Clause C-57 (6). 

 

75.0. BIDDER SHALL VISIT THE SITE 
 
Intending Bidder shall visit the site and make him thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport condition effective labour 
and materials, access, delivery, loading, unloading and storage for materials and removal of 
unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost 
of procurement, carriage, freight and other charges as also for any special difficulties and 
including incorporation any or all inconveniences, police restriction for transport etc for proper 
execution of work as indicated in the drawing. The successful Bidder will not be entitled to any 
claim of compensation for difficulties faced or for losses incurred on account of any condition 
which existed before the commencement of the work or which in the opinion of the owner might 
be deemed to have reasonably been inferred to be so existing before commencement of work. 
 

 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 
 
The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work 
and to the work and to the Regulations etc. of the Government and Local Authorities and of any 
company with whose system the structure is proposed to be connected. The contractor shall give 
all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to 
such authority/authorities for execution of the work involved. The cost, if any, shall be deemed to 
have been included in his quoted rates, taking into account all liabilities for licenses, fees for 
footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities 
and shall defend all actions arising from such claims or liabilities. 

 

77.0 STORE SHED 
 
The Contractor shall provide at his own cost a store shed of adequate capacity for storing 
materials. The shed should be of such construction that it must protect the materials against 
deterioration. A raised platform well above the highest flood level shall be made for stacking 
cement in such a way that the cement procured earlier can be consumed first so as to avoid 
deterioration due to prolonged stacking. Any modifications to the store shed in suggested by the 
Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation 
for better storing of materials that shall have to be carried out by the Contractor at his own cost. 

 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 



 
For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he 
may utilize portion of the land belonging to the Employer at such location as would not interfere 
to execute other co works. For all these, the Contractor shall have to obtain the requisite 
permission of the Engineer. The Contractor shall for this purpose submit to the Engineer for his 
approval a plan of the proposed layouts for the site facilities. The Engineer reserves the right to 
alter and modify the Contractor’s proposals as the Superintending Engineer of West Circle of 
Municipal Engineering Directorate may deem fit. 

 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 
 
1. The Contractor shall have to make his own arrangement for supply of water and for 
electrical power that may be required for or in connection with the works. No payment on this 
account will be entertained. However, Municipality may assist in getting power.  
2. Arrangement for supply of piped water may not be possible. The Contractor will have to 
make arrangement for supply of drinking water and water required for constructions works by 
sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during 
site inspection before submission of Bidders: No payment will be entertained on •this account.  
3. Nevertheless electrical power from usual supply agencies may not be continuously 
available due to various reasons including load shedding. In case of non- availability of electrical 
power the contractor will have to make his own arrangements for electrical power through 
generations. Contractor should include such aspects while quote his rate. No payment will be 
entertained on this account. When drawing power from the Municipality power point, the 
contractor shall have to bear the cost of electrical charges. The route of conveyance shall be 
subject to approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. 
Rules. 
 

 

80.0 FIRST-AID FACILITIES 
 
The Contractor shall arrange for medical attentions to be promptly available when necessary. He 
shall for this purpose provide a number of First-Aid stations at suitable locations within easy 
reach of the workmen and other staff engaged in the Works. Each First-Aid station shall be 
properly equipped and will remain in charge of a suitably qualified person. The Contractor shall 
also provide for transport of serious cases to the nearest hospital. All these arrangements shall be 
to the approval of the Superintending Engineer of West Circle of Municipal Engineering 
Directorate. 

 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 
The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this 
purpose he shall provide requisite number of Fire Extinguishers and adequate number of buckets, 
some of which are to be always filled with sand and some with water. This equipment shall be 
provided at suitable prominent and easily accessible places and shall be properly maintained. 

 

82.0 SAFETY MEASURES 
 
The Contractor shall be responsible for the safety of all workmen and other persons entering or in 
the works and shall at his own expense and to the approval of the Superintending Engineer of 
West Circle of Municipal Engineering Directorate, take all measures necessary to ensure their 
safety. Such measures shall include the provisions of helmets (Specially where work at a height is 



 
involved), provision of gum-boots to workers engaged in cement concrete or other works, 
scaffolding or other measures required for working at a height, shall be strong and rigid and have 
to be provided with suitable and convenient access. Shoring required for deep excavation must be 
adequate and rigidly braced and strutted. The Contractor shall provide depending on the 
exigencies of the location and nature of work and other relevant factors, other safety measure that 
the Superintending Engineer of West Circle of Municipal Engineering Directorate may direct. 

 

83.0 SUPERVISORY STAFF 
 
The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day 
charge of the work and he should be authorized to receive instructions from the Engineer. He 
shall receive orders given by the Engineer from time to time and shall act on them promptly. The 
Contractor shall, during working hours, maintain engineer and supervisors of sufficient training 
and experience to supervise the various items and operations of the work. Orders and directions 
as given to such engineers and supervisors or other staff of the Contractor shall be deemed to 
have been given to the Contractor. The Engineer of the Contractor responsible for this work, by 
whatever designation he may be known, but who will be specified on award of the Contract shall 
at lowest once in a fortnight inspect the works and shall discuss with the Engineer the conduct 
and progress of the work. 

 

84.0 JOINT SURVEY 
 
The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are 
shown in the drawings or given in the specifications. Before starting the work he shall also carry 
out at his own cost, survey of the whole work site jointly with the representative(s) of the 
Authority. Discrepancies noticed between drawings and the joint survey shall be informed in 
writing to the Superintending Engineer of West Circle of Municipal Engineering Directorate and 
got set right before execution of works. Such deviations as may arise out of the joint survey shall 
not viable the provisions of contract or entitle the Contractor to any extras in any way. 

 

85.0 LAYOUT AND CHECKING 
 
The contractor shall provide all labours, skilled and unskilled and all materials needed for 
carrying out, as directed, survey, laying out, setting out, checking of works, taking measurements, 
testing hydraulic and other structures, without any extra payment. The Contractor shall also 
provide approach and access to all the works and stores without any extra cost. 

 

85. Reference Points 
 
After the joint survey has been plotted and approved by the E.I.C. recommendation or his 
authorized representative, permanent base lines, cross line and bench marks shall be established 
by the Contractor so as to serve as reference points and "Dimensional Control Basis" of works. 
He shall prepare and submit a plan showing such reference points with their full description. 

 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 
 
Some works in plant site, have been already done/are being done/will be done through other 
contractors. In the event of any such work the contractor shall have to work in full co-operation 
and in close co-ordination with other contractor/contractors. Any difficulty that may arise in this 
connection will have to be amicably settled by the contractors amongst themselves. If that be not 



 
possible, the matter shall be referred to the Superintending Engineer of West Circle of Municipal 
Engineering Directorate whose decision shall be final and binding on all the parties. 

 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any 
necessary access to others as it required is given. The contractor will be permitted to use only the 
access to the site as indicated on the site plan of Bidder Drawing. 

 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 
 
Samples in large enough quantity of materials and descriptive data therefore requiring prior 
approval shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in 
good time before the collection of such materials and equipment so as to permit inspection and 
testing. The samples shall be properly marked to show the name of the materials, name of the 
manufacturer and place of origin and item for which it is to be used. Only upon approval, the 
materials of approved quality shall be brought to site. Samples approved shall be on exhibition at 
all times, properly stores and prevented from deterioration for the purpose of comparison with the 
materials brought to site of work from time to time for use in work. 

 

88.0 CONSTRUCTION RECORDS 
 
The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions 
and positions of all permanent works (showing therein any approved deviation between the 
drawing and the work as actually executed), The information available from the records must be 
adequate and complete to enable preparation of "as- made" drawing by the Contractor from these 
records. 
 
 
 

 

89.0 PROGRESS PHOTOGRAPHS 
 
The Contractor shall at his own cost and expense arrange to take periodic photographs to show 
the progress of work or interesting features thereof. The time and the position where from a 
photograph is to be taken should be as per direction of the Engineer or his Representative, Three 
copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the 
CD/DVD, shall be supplied to the Superintending Engineer of West Circle of Municipal 
Engineering Directorate and these shall become the property of the Employer. Each photograph 
shall be suitably captioned with the date of the photograph, location and other relevant 
particulars, further prints and CD of the photograph, location and other relevant particulars shall 
not be kept by the Contractor or reproduced without written permission of the Employer. Digital 

Camera with 9.0 Mega pixels should be used for taking photos. Restrictions to photography or 
security restrictions that may be applicable to any particular area must be carefully and rigidly 
observed. The number of photographs (each consisting of three prints and the CD/DVD as 
aforesaid) for the complete works is not expected to exceed 100 (one hundred), No photograph of 
the plant and other installations shall be taken without prior approval of the concerned officers. 

 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 
 
The sub-works included in the Schedule of Prices are job works on lump sum basis. The various 
items of the sub-work are to fit in perfectly in the whole plant in every respect so as to form 
effective working parts of the whole plant as per satisfaction of the Superintending Engineer of 



 
West Circle of Municipal Engineering Directorate. Each sub- work will be considered as 
complete when it is completed as per specifications and put into commission, as per standards, as 
a successful component part of the whole plant. 

 

91.0 CHECKING QUALITY OF WORK 
 
Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the 
Contractor shall, at any time during continuance of the contract, offer sample of work done or if 
necessary pull down a reasonable part of the work enough for such inspection and testing as the 
Engineer may direct and the Contractor shall make good the same at his cost and to the 
satisfaction of the Engineer without any extra cost. 

 

92.0 RECORDING MEASUREMENTS 
 
Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, 
in writing to the Engineer, about the work which is proposed to be covered or placed beyond the 
reach of measurements so that measurements may be taken before the work is covered, bar 
bending schedule is to be provided five days before the casting date. If any work is covered 
without such written notice, the same shall be uncovered at the cost of the Contractor and in 
default hereof no payment or allowances shall be made for such work. These requirements apply 
for all the component items executed for the sub-work for which lump sum price is quoted. 

 

93.0 SITE ORDER BOOKS 
 
1. For the purpose of quick communication between the Engineer or his Representative and 
the Contractor or his Agent or Representative, Site order Books shall be maintained at site in the 
manner described below. Any communication relating to the works may be conveyed through 
records in the Site Books. Such a communication from one party to the other shall be deemed to 
have been adequately served specified elsewhere in the General Conditions of Contract. Each 
Site Book shall have machine-numbered pages in triplicate and shall be carefully maintained and 
preserved.  
2. The Contractor shall keep Site Books at various places Site work is being carried out so as 
to be readily available to the Engineer or his Representative. Any instruction or order which the 
Engineer or his Representative may like to issue to the Contractor may be recorded by him in the 
Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or 
Representative may similarly maintain separate Site Book for any communication he may like to 
send to the Engineer or his Representative. Two copies thereof when sent to the Engineer's 
Representative and receipt obtained thereof, will constitute adequate service of the 
communication to the Engineer. 

 

94.0 TECHNICAL ASSISTANCE 
 
Training of Technical Personnel:-The Contractor shall undertake to train three technical 
personnel selected and sent by the ULB to the works of the Contractor. These engineers shall be 
given special training in the shop and drawing office where the equipment will be designed and 
manufactured and where possible in any other plant where Contractor's manufactured equipment 
of similar type is under installation tests or maintenance, to enable them to become fully familiar 
with the equipment being supplied by the Contractor. The period of training shall be as decided 
by the ULB but in any case, shall not exceed six months for any individual. During the period of 
training the Contractor shall arrange for reasonable accommodation of the engineers and 



 
transport from the place of accommodation to the works or plant. The Contractor's supervisory 
personnel at site shall continuously and intensively instruct and train an adequate number of the 
ULB authority operating and maintenance personnel at site during erection and commissioning of 
the plant to enable them to take over the operation and maintenance of the plant after the 
maintenance period. No extra payment shall be made by ULB for the training of personnel under  
this clause. The Executive Officer  

Burdwan Municipality 
 
 

 

SECTION – D 

 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 
 

1.0 GENERAL 
1.1 General Materials 
 
1.1.1 All materials used in the permanent works shall be of the best quality of the kind and to 

the approval of the Engineer-in-Charge. Any material not covered by these Specifications, 
shall comply with the relevant latest Indian Standard Specifications (Referred to as IS as 
revised or modified up-to the date one month prior to Tender date). British or American 
Standard Specifications shall be referred to in case any particular specification is not 
available in any of the aforesaid Specifications. For materials not specified in the 
aforesaid, direction of the Engineer-in-Charge shall be followed. All disputes shall be 
referred to the Employer, whose decision shall be final and binding. 

 
1.1.2 Samples of materials to be supplied and used, by the Contractor in the works shall be to 

the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish 
in advance representative samples in quantities and in the manner as directed by the 
Engineer-in-Charge for his approval. Materials brought to the Site, which in the option of 
the Engineer-in-Charge do not conform to the approved sample, shall, if so directed by 
him, be removed by the Contractor from the Site and replaced by the materials of 
approved quality. 

 
1.1.3 In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may 

subsequently reject the same if in his opinion the materials has since deteriorated due to 
long or defective storage or for any reason whatsoever and is thereby considered unfit for 
use in the permanent works. Any material thus rejected shall be immediately removed 
from the Site at Contractor's cost and expense. 

 
1.1.4 All materials brought to the Site shall be properly stored and guarded in the manner as 

directed by the Engineer-in-Charge and to his satisfaction. 
 
1.1.5 The Engineer on written request of EIC may carry out test of materials as he may decide. 

The Contractor shall, at his cost and expenses, for this purpose supply requisite materials 
and render such assistance to the Engineer-in-Charge as he may require.  

1.2 Workmanship 
 
All works are to be carried out in proper workman like manner. Items of works not covered by 
these Specifications or by other tender documents shall be carried out as per best practice 
according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS 
Specifications or in case of necessity British or American Standard Specifications shall be taken 
as guide for the purpose. 



1.3 Works Included 
 
The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of 
all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong 
props, bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary 
for efficient execution of work.  
1.4 Ground Conditions 
 
The Contractor is to visit the site and ascertain local conditions, traffic restrictions and 
obstructions in the area and allow for extra expenses likely to be incurred due to any limitations 
whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre-bid 
meeting and quoting the rate by E.I.C in written.  
1.5 Setting Out and Levelling 
 
The Contractor is to set and level the works, and will be responsible for the accuracy for the 
same. He is to provide all instruments and proper qualified staff required for checking the 
Contractor's work.  
1.6 Safety 
 
The Contractor shall take, adequate precaution to provide complete safety for prevention of 
accidents on the site.  
1.7 Keeping Works Free from Water 
 
The Contractor shall provide and maintain at his own cost, electrically or other power-driven 
pumps and other plant and equipment to keep site excavated foundation pits and trenches free 
from surface as well as subsoil/leakage water from any other source thereof and continue to do so 
to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of 
dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed 
on this count.  
1.8 Rubbish 
 
1.8.1 The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the 

area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed 
for the above work. 

 
1.8.2 After the work is completed, the Contractor shall clear the area surrounding the buildings, 

all hutments and excess stores and remnants of building materials such brick bats, metal, 
sand, timber, steel etc.  

1.9 Bench Marks and Ground water Gauges 
 
The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-line marks 
and base line marks and base line marks from damage of movement during work.  
1.10 Inspection 
 
The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil 
to be excavated.  
1.11 Contractor's Staff 
 
The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced 
assistance capable of carrying out the work in accordance with the drawings and specification 
and to correct levels. The cost this establishment should be included in his rates.  
1.12 Method of Measurement 
Unless otherwise specified, the method of measurement for building works shall be as per IS: 

1200. 

 

2.0 EARTH WORK IN EXCAVATION & FILLINGS 



2.1 GENERAL 
 
Applicable provisions of Conditions of contract shall govern work under this section.  
2.2 Excavation for Foundation, Trenches, Pit etc. 
 
The excavation work shall be carried out in all kinds of Soil including Sand in workman link 
manner without endangering the safety of the nearby Structures or works without causing any 
hindrance to other activities in the area. The existence of old buildings, boundary walls, hutment, 
sewer lines, water lines, if any very close to the area of excavation should be given careful 
consideration while designing carrying out the excavation work. The excavation shall be done in 
such method as would technically be appropriate and befitting the site conditions subject to the 
approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width 
and depths shown on the approved drawing or to such ordered to the Contractor. The Contractor 

shall not undertake any earthwork without having obtained prior approval from the Engineer-in-
Charge to the methods he proposes to employ in order to execute the work in the most efficient 
manner. He shall not modify such methods without the approval of the Engineer-in-Charge. This 
approval, however, shall not in any way make the Engineer-in-Charge responsible for any 
consequent loss or damage. 
 
2.2.1 Should any excavation be taken down the specified levels, the Contractor shall fill in such 

excavation at his own cost with concrete as specified for foundations, well rammed in 
position until it is brought up to the specified level. 

 
2.2.2 The Contractor shall notify when the excavation is completed and no concrete or masonry 

shall be laid until the soil for each individual footing, rafts etc. is approved. 
 
2.2.3 The Contractor shall keep the site clear of water at all times. To this end he shall provide 

arrangements for bailing and pumping or any special arrangements as required within his 
quoted prices. 

 
2.2.4 All foundation pits shall be refilled to the finished ground level (formation level) with 

approved materials, which shall be suitably consolidated in layers to the satisfaction of the 
Engineer-in-Charge. 

 
2.2.5 Nothing extra will be paid for bailing out water collecting in excavation due to rains, 

ordinary springs, leakage from any other sources etc., or any other reason. 
 
2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring, 

sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost 
of compaction of foundation sub-base, removal and storage of excavated materials and 
back filling.  

2.3 Shoring 
 
Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and 
seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps 
between adjacent timber planks shall such would not allow any flow of soi1 particles, if 
necessary, the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of 
bracing struts, walling etc. are to be provided to make the shoring rigid and non-yielding by earth 
pressure. Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, 
if it is found that it is not feasible to protect the structure by timber shoring only. The Tenderer is 
strongly advised to inspect the site before tendering and apprise himself of the requirement of any 
Sheet piling in addition to the timber shoring before submitting his Quotation accordingly.  
2.4 Back Filling 
 
The space around the foundations in trenches or sites shall be cleared of all trash and loose debris 
and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling 



 
shall be done in 200mm layers, each layer to be property moistened and well rammed. Excavated 
materials which is surplus or which is consolidated unsuitable for back filling shall have to be 
disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be 
made for this.  
3.0 CONCRETE 
3.1 General 

3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section. 
 
3.1.2 All concrete work, plain or reinforced shall be carried out strictly in accordance with this 

specification and any working drawing or instructions given from time to time to the 
Contractor. 

 
3.1.3 The Contractor's states shall allow for wastages in all materials as well as for all tests of 

materials and concrete. 
 
3.1.4 No concrete shall be cast in the absence of the Engineer-in-Charge or any other person 

duly authorized by him. The Contractor's Engineer shall personally check that both the 
form work and reinforcement have been correctly placed and fixed, and shall satisfy 
himself that all work preparatory to the casting is completely ready, before informing the 
Engineer-in-Charge for final inspection and approval and for which purpose at lowest 24 
hours’ notice shall be given by the Contractor. 

 
3.1.5 The Indian Standards wherever referred to herein shall be the latest addition of such 

standards.  
3.2 CEMENT 
 
Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at 
Contractor's expense as and when directed. Cement, which has or practically set, shall not be 
used under any circumstances. The important structures should be constructed with the grade of 
cement not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or 
more grades available in departmental store. 
 
The brand of cement used for the work will selected & approve by the E.I.C in writing before 
execution of work.  
3.3 AGGREGATES 
 
The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or 
IS: 5l5. Samples of aggregates, proposed to be used in the work shall be submitted free of charge 
in sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and 
chemical analysis data for his approval. He will preserve approved samples for future reference. 
This approval will not in any way relieve the Contractor of his responsibility of producing of 
specified qualities.  
3.3.1 Coarse Aggregates 
 
Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed 
black granite trap stone obtained from approved source and shall consist of uncoated, hard, strong 
dense and durable pieces of crushed stone, and be free from undesirable matters, viz. 
Disintegrated stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable 
matter or other deleterious substances. The aggregates shall be thoroughly washed with water and 
cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the Employer. 
The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  
Reinforced Concrete : 20 mm 

Plain Concrete : 20 mm 

Thin R. C. C. Members   



With very narrow space : 12 mm. 

Mat/Lean Concrete : 20/40 mm. 

 

(The actual size to be agreed by the Engineer-in-Charge) 
 
Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes 
and shall be such as to produce a dense concrete of the specified proportions and or strength and 
consistency that will work readily in position without segregation.  
3.3.2 Fine Aggregates 
 
Sand shall be clear River sand brought from approved source and consist of siliceous material, 
having hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, 
soft or flaky particles or other deleterious substances. The amount of undesirable shall not exceed 
the percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by 
approved means shall be carried out, if desired by the Engineer-in-Charge, at no extra cost to the 
Employer. 
 
Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS 
Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the 
approved sample. Fineness Modulus for sand should not be less than 2.5. 

 

3.4 REINFORCEMENT 
 
3.4.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending 

Schedules in considerations of the approved drawings for all R.C. C. works for review 
and checking by the Engineer-in-Charge well before taking up the work.  

3.4.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 
 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful 
matters immediately before placing the concrete. 

 
3.4.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to 

placing and all bars must be bent cold. The Steel shall be placed in such a way that it is 
rigidly held in position while concrete is being cast. The correct clearance from the form 
shall be maintained by either pre-cast mortar blocks or by metal supporting chairs to be 
supplied by the Contractor free of charge. 

 
The intersection of roads crossing one another shall be bound together with soft pliable 
with No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced 
in the process of depositing concrete. The loops of binding wire should be tightened by 
pliers and welding of reinforcement for lapping & binding should be done if desired by 
E.I.C. No extra payment will be made for this purpose. 

 
3.4.4 The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, 

initial straightening and removing of loose rust, if necessary, cutting to requisite length, 
hooking and bending to correct shape, placing in proper position including supplying and 
binding with block annealed wire as stated in clause 3.4.3 above. 

 
3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before 
execution of work. 

 

3.5 WATER 
 
The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. 
As far as possible, the water is of such quality that it is potable. If any chemical analysis of water 



 
is necessary and ordered, the same shall be carried out at an approved laboratory at the 
Contractor’s cost and expenses. 

 

3.6 CONCRETE PROPORTIONING 
 
3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall 

conform to IS: 456 & IS: 3370. The quality and character of concrete shall be governed 
by IS: 10262. It should be sampled and analysed as per IS: 1199. The concrete should 
stand the test specified in IS: 516. 

 
3.6.2 The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to 

any reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in 
case of pre-cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 
1.2 m. throughout the length of the pile. 

 
3.6.3 The workability shall be measured by slump. Slump for different grades of concrete shall 

not exceed following unless specifically permitted by the Engineer-in-Charge.  
i) For M 15 concrete - 3.75 cm. 

ii) For M 20 concrete - 2.50 cm. 

iii) For M 25 concrete – 2.00 cm 
 
3.6.4 All concrete works shall be thoroughly compacted and fully worked around the 

reinforcement, around embedded fixtures and into comers of the form work. 
 

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use 
of mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever 
vibration has to be applied externally, the design of formwork and deposition of vibration 
shall receive special consideration to ensure efficient compaction and to avoid surface 
blemishes. 

 

3.7 WORKMANSHIP 
 
3.7.1 All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other 

related codes. It should, however, be noted that for every 15 M3 of concrete placed or for 
every one day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes 
shall be kept for test purpose, and tested at the Contractor's cost and expenses at a 
Laboratory as approved by the Authority. The number of test cubes may, however, be 
altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 (three) cubes in 
each case.  

3.7.2 Structural Concrete 
 

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete 
lean concrete where nominal mix concrete will be allowed. 

 

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less 
than Grade of M20. The mix shall be designed to produce the grade of concrete having 
required workability and a Characteristic Strength not less than appropriate values given 
in IS: 456 - 2000. For mix design, procedure given in Indian Standard recommendation 
i.e., IS: 10262 with latest amendments shall be adopted. As long as the quality of 
materials does not change a mix design done earlier may be considered adequate for later 
work. Batching mixing, sampling and Strength Test of concrete shall be carried out in 
compliance with the relevant clause of IS: 456-2000 and all other relevant Indian 
Standards recommended therein. Proper admixtures of reputed brand should be used to 



 
maintain workability and in making concrete for water retaining structures with prior 
approval of E.I.C. 

 
The mix design by the Contractor shall be used for works only after obtaining approval of 
mix design and written order thereafter of the Engineer-in-Charge. Mix design shall be 
entirely the responsibility of the Contractor and any approval by the Engineer-in-Charge 
shall not relieve him of his responsibility in respect thereof. 

 
The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to 
Mix Design Test result and supply copies of such Calculations, tabulations, Graphs etc. 
required by the Engineer-in-Charge. 

 
On proportioning concrete, the quantity of both cement and aggregate shall be determined 
by weight, where the weight of cement is determined on the basis of weight per bag a 
reasonable number of bags be weighed periodically to check the net weight or should be 
either weighed or measured by volume in calibrated tanks, all measuring equipment’s 
shall be maintained in a clean serviceable condition and shall periodically checked for 
accuracy. 

 
The grading of coarse and fine aggregates shall be checked frequently and frequency of 
testing shall be determined by the Engineer-in-Charge. Where weight batching is not 
possible or practicable, the quantities of coarse and fine aggregates may be determined by 
volume but cement in any case shall be weighed by weight only. If fine aggregate and 
volume batching is adopted, allowance shall be made for bulking. The bulking shall be 
determined in accordance with IS: 2386 (Part-III). 

 
The Water-Cement Ratio shall be maintained to its correct value. Surface moisture 
content of aggregate shall be determined as per IS: 2386 (Part-III) and the amount of 
water to be added shall be adjusted accordingly to maintain the correct Water-cement 
ratio. 

 
During the progress of work in order to ensure correct strength of concrete proper control 
should be exercised by the Contractor as specified in Specifications mentioned in the 

Clause 3.7.1 above. Test strength of every sample shall be determined in accordance with 

the recommendations of IS: 456-2000. If one out of ten consecutive test cubes shows a 
deficiency in strength up-to a maximum limit of 10%, the concrete will be deemed 

satisfactory. If two of the test cubes out of ten shows a deficiency in strength up to a limit 
of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be 

made on the cost of such concrete. If three out of ten test cubes show deficiency in 
strength up to a limit of 10%, a reduction of 5% will be made on the cost of such 

concrete. If more than three test cubes show a deficiency in strength up-to a limit of 10% 
a reduction of 10% will be made on the cost of such concrete. If more than five shows a 

deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected 

concrete work shall have to be dismantled and replaced to the satisfaction of the 
Engineer-in-Charge by the Contractor free of cost to the Employer. No payment for the 

dismantled concrete, the relevant formwork and reinforcement, embedded fixtures etc. 
wasted in the dismantled portion, shall be made. In the course of dismantling, if any, 

damage is done to the embedded items or adjacent structures, the same shall also be made 
good free of charge by the Contractor to the satisfaction of the Engineer-in-Charge. 

 
If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) 
will be made on the cost of such concrete. if the deficiency in strength to two out of ten 
test cubes exceeds the 10% limit, a reduction of 10% will be made on the cost of such 



 
concrete. If the deficiency in strength of three out of ten test cubes exceeds the 10% limit, 
a deduction of 20% on the cost of such concrete will be made. 

 
With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, 
if the quantity of water has to be increased in special cases, cement shall also be increased 
proportionally to keep the ratio of water to cement same as adopted in trial mix design for 
each grade of concrete. No extra payment for additional cement will be made. 

 

3.9 FORM WORK 
 
3.9.1 The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be 
provided. 
 

The work shall also include providing all necessary staging, centring, shuttering & 
formwork for placing concrete. Shuttering may be of approved dressed timber true to line, 
not less than 37 mm. thick. Surface to be in contact with concrete are to be planed 
smooth. Alternatively, sufficiently rigid plywood shuttering or steel shuttering may be 
used. In every case, joints of the shuttering are to be such as to prevent the loss of liquid 

from the concrete. In timber shuttering the joints shall, therefore, be either tongued or 
grooved or the joints must be perfectly close and lined with draft paper polythene films or 
other types of approved materials. In case of plywood or steel shuttering also the joints 
are to be similarly lined. All shuttering and framing must be adequately stayed and braced 
to the satisfaction of the Engineer-in-Charge for properly supporting the concrete, during 
concreting and the period of hardening. It shall be so constructed that it may be removed 
without shock or vibration to the concrete. No through bolts are allowed for holding the 
shuttering in water retaining structure.  

3.9.2 Cleaning, Treatment and Removal of Forms 
 

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and 
dust sticking to them before they are fixed in position. All rubbish loose concrete 
chippings, shavings, saw dust etc. shall be scrupulously removed from the interior of the 
forms before the concrete is poured. Formwork shall not be used/reused, if declared unit 
or unserviceable by the Engineer-in-Charge. 

 
If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy 
along with wire brushes, brooms etc. for the purpose of cleaning. 

 
Before shuttering is placed in position, the form surface in contact with the concrete shall 
be treated with approved non-staining oil or composition. Care shall be taken that the oil 
or composition does not come in contact with reinforcing steel or existing concrete 
surface. They shall not be allowed to accumulate at the bottom of the shuttering. 

 
Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by 
the Engineer-in-Charge. The Contractor shall record on the drawings or in other approved 
manner, the date in which the concrete is placed in each part of the work and the date on 
which the form work is removed there from and have this recorded checked and 
countersigned by the Engineer-in-Charge. 

 
The Contractor shall be responsible for the safe removal of the formwork, but the 
Engineer-in-Charge may delay the time of removal if he considers it necessary. Any work 
showing signs of damage through premature removal of formwork or loading shall be 
entirely reconstructed without any extra cost to the Employer. 

 

3.10 PROTECTION AND CURING OF CONCRETE 



 
Newly placed concrete shall be protected by approved means; from rain, sun and wind and 
extreme temperature. Concrete placed below the ground level shall be protected from failing 
earth during and after placing. Concrete placed in ground containing deleterious substance shall 
be kept free from contact with such ground or, with water draining from such ground during 
placing of concrete and for a period of at lowest 3 (three) days or as otherwise directed by the 
Engineer-in-Charge, the ground water around newly poured concrete shall be kept to an approved 
level by pumping or other approved means of drainage at the cost of the Contractor. Adequate 
steps shall be taken to prevent flotation or flooding. Steps, as approved by the Engineer-in-
Charge, shall be taken to project immature concrete from damage by debris, excessive loading, 
vibration, abrasion, mixing with earth or other deleterious materials, etc. that may impair the 
strength and durability of the concrete. 
 
As soon as the concrete has hardened sufficiently for the surface to be marked it should be 
covered with Hessian, canvas, or similar materials and kept continuously wet for at lowest 7 
(seven) days after final setting. This period may be extended at the discretion of the Engineer-in-
Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water 
of minimum 25 mm depth for the period mentioned above. 
 
Approved curing compounds may be used in lieu of moist curing with the permission of the 
Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as 
soon as possible after the concrete has set. No extra payment is allowed on such count. 

 

3.11 CONCRETE FINISH 
 
The Concrete surface on removal of form work shall be such that no finish is necessary, If, 
however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, 
projecting parts by chipping and smoothening the surface with cement rendering at his own 
expenses. The shutter marks shall invariably be removed by rubbing with carborandum stone. 
The Contractor shall therefore take all precaution for avoiding the shutter marks.  
3.12 Contractor's Supervision 
 
The Contractor shall provide constant and strict supervision of all the items of construction 
during progress of work, including the proportioning and mixing of the concrete and bending and 
placing of reinforcement. Any important operation such as concreting or stripping of form work 
adequate notice shall be given in advance. 
 
The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be 
added just sufficient to make a stiff and workable paste. The mortar shall be used within half an 
hour of mixing. 

 

4.0 BRICK WORK 
 
4.1 The Contractor shall build all brickwork uniformly no one portion being raised more than 

1 meter above another at a time. The joints shall not exceed 12 mm. in thickness and 
should extend the full thickness of the brickwork. All joints shall be properly raked and 
the surface washed down. 

 
4.2 All the bricks shall be kept fully immersed in water at lowest for a minimum period of six 

hours till they are completely soaked and only thoroughly soaked bricks shall be used in 
the work. 

 
4.3 The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The 

surface of unfinished work shall be cleaned and thoroughly wetted before joining new 
work to it. 



 

The Executive Officer  

Burdwan Municipality 
 
 

 

SECTION E 
 

 

ANNEXURES 
 
 
 

ANNEXURE –I 

Drawing of Pipeline network 







The copy of drawing is to be collected from the office of: - 
 
 

 

The Executive Engineer  

Burdwan Division, 

Municipal Engineering Directorate, 

Department of Municipal Affairs, 

7 K.B. Bose Road (2nd Floor), 

Barasat, 

Dist: - Purba Burdwan,  

West Bengal, PIN- 

 

The Executive Officer  

Burdwan Municipality 
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